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PORT MUSKOGEE SECURITY FENCE - ADDENDUM #1 

 06/18/2025 

DOCUMENT 00 91 00 – ADDENDUM NO. 1 

 

Issued to All Bid Document Holders of Record 

 

Date: June 18, 2025 

 

Project Name:  Port Muskogee Security Fence 

 

This Addendum forms a part of the Contract described above.  The original Contract Documents and any 

prior Addenda remain in full force and effect except as modified by the following which shall take prece-

dence over any contrary provisions in the prior documents. 

 

ADDENDUM NO. 1. 

  

RFI Log: 

• There was a question about industry lead times for the TyMetal fencing shown in the plans. An 

“Or Equivilent” product is acceptable, upon review and approval of the engineer. The Port will 

work with contractors regarding industry lead times.  

• There is a discrepancy in the “Invitation To Bid” for the bid opening date. The bid opening will 

occur on July 15, 2025 at 3:00pm. The project manual has been updated accordingly. 

• The bid form quantities and formatting have been updated. 

• The bid form showed 80 calendar days for substantial completion and 90 days for final comple-

tion. This has been updated to match the “Invitation To Bid”, with 150 calendar days for substan-

tial completion and 180 calendar days for final completion. 

• Question: Are there any additional fencing and gate specifications beyond the notes and details on 

the plan sheets?  TyMetal usually supplies the A/E their specs to insert that has their lengthy 

spare parts list, commissioning requirements, etc.  

o Answer: This will be part of the submission package that will be reviewed and approved 

by the engineer. 

 

 

PROJECT MANUAL- SECTION 000001 – INVITATION TO BID 

 

PROJECT MANUAL- SECTION 004000 - BID FORM 

 

Each Bidder shall acknowledge receipt of this Addendum by affixing his signature below, by noting this 

Addendum on his Bid Form, and by attaching this Addendum to his Bid. 

 

 

ACKNOWLEDGEMENT 

 

The undersigned acknowledges receipt of this Addendum and the Bid submitted is in accordance with in-

formation, instructions and stipulations set forth herein. 

 

 Bidder: ____________________________] 

 

 By: ________________________________] 

 

 Date: ______________________________] 

END OF SECTION 00 91 00 



Burns & McDonnell 
1317 Executive Blvd. Suite 300 
Chesapeake, VA 23320 
Phone: (757) 548-2056 
Fax: (757) 640-9444 
www.burnsmcd.com 

 
MAKING OUR CLIENTS SUCCESSFUL FOR MORE THAN 100 YEARS 

 

 
 
 
 

 

Project Manual for 
PORT MUSKOGEE SECURITY FENCE 

5201 Three Forks Road 
Fort Gibson, Oklahoma 74434 

 

Project No. 167362 
 

Rev. No. 1 
 

Issued For Bid   
 

June 18, 2025 
 
 
 

http://www.burnsmcd.com/


 
TOC - 1 

Port Muskogee Security Fence                                                                         BMcD Project No. 167362  
                           06/18/2025 

PROJECT MANUAL 

TABLE OF CONTENTS 

 

DIVISION 00 -  PROCUREMENT AND CONTRACTING REQUIREMENTS 

 COVER PAGE 
00 11 16 INVITATION TO BID 
00 11 53  BIDDER’S QUALIFICATION STATEMENT 
00 40 00 BID FORM 
00 43 13 BID BOND 
 BUSINESS RELATIONSHIPS AFFIDAVIT 
 NON-COLLUSION AFFIDAVIT 
 CERTIFICATE OF NON-SEGREGATED FACILIITES 
 CERTIFICATE OF NON-DISCRIMINATION 
 EQUAL EMPLOYMENT OPPORTUNITY 
00 50 00 AGREEMENT BETWEEN OWNER AND CONTRACTOR 
00 51 00 NOTICE OF AWARD 
00 55 00  NOTICE TO PROCEED 
00 61 01  PERFORMANCE BOND 
00 61 11  LABOR AND MATERIALS PAYMENT BOND 
00 61 19  MAINTENANCE BOND 

DIVISION 01- GENERAL CONDITIONS 

01 11 00  SUMMARY OF WORK 
01 25 00  SUBSTITUTIONS 
01 31 00  PROJECT COORDINATION AND MEETINGS 
01 32 00  CONSTRUCTION PROGRESS SCHEDULES AND REPORTS 
01 32 33  CONSTRUCTION PHOTOGRAPHS   
01 33 00  SUBMITTALS 
01 42 00  DEFINITIONS AND STANDARDS  
01 51 00  TEMPORARY UTILITIES AND FACILITIES 
01 57 00  TEMPORARY BARRIERS AND CONTROLS 
01 60 00  EQUIPMENT AND MATERIALS 
01 73 29  CUTTING AND PATCHING 
01 78 00  CONTRACT CLOSEOUT 
01 78 36  WARRANTIES 
 
** END OF TABLE OF CONTENTS ** 
 
 
 
 
 

06/18/2025

DIVISION 00 -  PROCUREMENT AND CONTRACTING REQUIREMENTS 

 COVER PAGE 

00 11 16 INVITATION TO BID 

00 11 53  BIDDER’S QUALIFICATION STATEMENT 

00 40 00 BID FORM 

00 43 13 BID BOND 

00 50 00 AGREEMENT BETWEEN OWNER AND CONTRACTOR 

00 51 00 NOTICE OF AWARD 

00 55 00  NOTICE TO PROCEED 

00 61 01  PERFORMANCE BOND 

00 61 11  LABOR AND MATERIALS PAYMENT BOND 

00 61 19  MAINTENANCE BOND 

DIVISION 01- GENERAL CONDITIONS 

01 11 00  SUMMARY OF WORK 

01 25 00  SUBSTITUTIONS 

01 31 00  PROJECT COORDINATION AND MEETINGS 

01 32 00  CONSTRUCTION PROGRESS SCHEDULES AND REPORTS 

01 32 33  CONSTRUCTION PHOTOGRAPHS   

01 33 00  SUBMITTALS 

01 42 00  DEFINITIONS AND STANDARDS  

01 51 00  TEMPORARY UTILITIES AND FACILITIES 

01 57 00  TEMPORARY BARRIERS AND CONTROLS 

01 60 00  EQUIPMENT AND MATERIALS 

01 73 29  CUTTING AND PATCHING 

01 78 00  CONTRACT CLOSEOUT 

01 78 36  WARRANTIES 

DIVISION 02 - TECHNICAL SPECIFICATIONS 

03 30 53 MISCELLANEOUS CAST-IN-PLACE CONCRETE 

31 20 00 SITE PREPARATION AND EARTHWORK 

31 23 16 EXCAVATION AND FILLING FOR STRUCTURES 

31 23 33.03 TRENCHING AND BACKFILLING FOR UTILITIES 

32 91 00 RIGHT-OF-WAY RESTORATION 

32 92 00 SEEDING AND SODDING 

 

** END OF TABLE OF CONTENTS ** 

 

 

01 57 00  TEMPORARY BARRIERS AND CONTROLS 
01 60 00  EQUIPMENT AND MATERIALS 
01 73 29  CUTTING AND PATCHING 
01 78 00  CONTRACT CLOSEOUT 
01 78 36  WARRANTIES 
 
** END OF TABLE OF CONTENTS ** 
 
 
 
 

DIVISION 02 - TECHNICAL SPECIFICATIONS 

03 30 53 MISCELLANEOUS CAST-IN-PLACE CONCRETE 

31 20 00 SITE PREPARATION AND EARTHWORK 

31 23 16 EXCAVATION AND FILLING FOR STRUCTURES 

31 23 33.03 TRENCHING AND BACKFILLING FOR UTILITIES 

32 91 00 RIGHT-OF-WAY RESTORATION 

32 92 00 SEEDING AND SODDING 

 

** END OF TABLE OF CONTENTS ** 

 

DIVISION 00 -  PROCUREMENT AND CONTRACTING REQUIREMENTS 

 COVER PAGE 
00 11 16 INVITATION TO BID 
00 11 53  BIDDER’S QUALIFICATION STATEMENT 
00 40 00 BID FORM 
00 43 13 BID BOND 
 BUSINESS RELATIONSHIPS AFFIDAVIT 
 NON-COLLUSION AFFIDAVIT 
 CERTIFICATE OF NON-SEGREGATED FACILIITES 
 CERTIFICATE OF NON-DISCRIMINATION 
 EQUAL EMPLOYMENT OPPORTUNITY 
00 50 00 AGREEMENT BETWEEN OWNER AND CONTRACTOR 
00 51 00 NOTICE OF AWARD 
00 55 00  NOTICE TO PROCEED 
00 61 01  PERFORMANCE BOND 
00 61 11  LABOR AND MATERIALS PAYMENT BOND 
00 61 19  MAINTENANCE BOND 

DIVISION 01- GENERAL CONDITIONS 

01 11 00  SUMMARY OF WORK 
01 25 00  SUBSTITUTIONS 
01 31 00  PROJECT COORDINATION AND MEETINGS 
01 32 00  CONSTRUCTION PROGRESS SCHEDULES AND REPORTS 
01 32 33  CONSTRUCTION PHOTOGRAPHS   
01 33 00  SUBMITTALS 
01 42 00  DEFINITIONS AND STANDARDS  
01 51 00  TEMPORARY UTILITIES AND FACILITIES 
01 57 00  TEMPORARY BARRIERS AND CONTROLS 
01 60 00  EQUIPMENT AND MATERIALS 
01 73 29  CUTTING AND PATCHING 
01 78 00  CONTRACT CLOSEOUT 
01 78 36  WARRANTIES 
 



 

 
00 11 16 - 1 

Port Muskogee Security Fence                                                                             BMcD Project No. 167362 
                         06/03/2025 

DOCUMENT 00 11 16 – INVITATION TO BID 
 
Project Name: Port Muskogee Security Fence 
Date:  06/18/2025 
 

DESCRIPTION OF WORK OF THIS CONTRACT 
 
You are invited to bid on a general contract.  The Contract provides for a barbed wire chain link security 
fence to be installed around the perimeter of the port, excluding property directly abutting the water. Se-
curity Gates at all exterior entrances and rail crossings are also to be installed.   

BID INFORMATION 
 
Bids will be received by The Port Muskogee Authority 3:00 PM (CST) on Tuesday, July 15th, 2025. 
Bids received after this time will not be accepted.  Bids will be received at the following location: 
 
Muskogee City County Port Authority  
Three Forks Harbor  
5201 Three Forks Road, Fort Gibson, OK, 74434.   
 
Copies of the Bid Documents, including the drawings and specifications containing the information nec-
essary for bidding, may be obtained for bidding purposes on the Port Muskogee website. Bids shall be in 
accordance with the Bid Documents. 
 
The contract shall be awarded on a lump sum basis as follows: the Total Base Bid Amount including any 
properly submitted and received bid modifications plus such successive Additive Bid items as the Owner 
in its discretion decides to award in the manner set forth in Instruction for bidders. Bid items listed in the 
bid manual are only provided to establish a unit price for each bid item. The whole work under this con-
tract will be awarded as a single contract to the lowest responsible bidder for the work. No bid may be 
withdrawn for at least forty-five (45) days after the scheduled closing time for receipt of bids.  
 
Bidders shall be qualified to do business and licensed in accordance with all applicable laws of the state 
and local governments where the Project is located.   
 
Bids received from Bidders who are not recorded by Owner as having received the Bid Documents will 
not be opened. 
 
Prequalification of Bidders will not be required. The owner will evaluate Bidders in accordance with the 
Instructions to Bidders. 
 
Each proposal must be accompanied by a Bidder's Bond, or Cashier's Check upon any solvent  
Bank or Trust Company, payable without reserve to the Muskogee City County Port Authority, in an 
amount not less than five percent (5%) of the total amount of the bid.  Bid security of the two  
low bidders will be retained until approval of contract and execution of satisfactory bonds by the  
successful bidder, or until other disposition on the bids is made.  
 
The bonds required will be a Payment Bond, a Performance Bond, and a Maintenance Bond, each in the 
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full amount of the contract. The Port will not accept letters of credit in lieu of any bond required herein.  
 
A mandatory pre-bid conference is scheduled virtually on Wednesday, June 25th, 2025, at 2:00 PM via 
Microsoft Teams. To register for the mandatory pre-bid conference, please email Seth Gilliam at 
smgilliam@burnsmcd.com no later than 3:00 PM on Tuesday, June 24th, 2025.  
 
Bids must be sealed and either mailed or delivered. Bids received after the stated date and time will not be 
accepted and will be returned to the Bidder unopened. The bids will be opened publicly and read aloud 
beginning at 3:00 PM on Tuesday July 15th, 2025, at the Port Authority Office, 5201 Three Forks Road, 
Fort Gibson, OK 74434.  
  
The bidder (Proposer) must supply all the information required by the bid and proposal form  
including completion of affidavits or his bid will be considered incomplete and therefore  
rejected.  
 
The Port may request any bidder, before his bid is considered for award, that he submit a  
statement of facts as to his previous experience in performing work of the same character and  
magnitude, as to his business and technical organization, and financial resources and plant  
available and to be use in performing the contemplated work.  Each bidder must have such  
information, together with a recent financial statement, available upon request.  
 

COMPLETION 
Completion time shall be as follows: 
The Work shall be Substantially Completed within one-hundred and fifty (150) calendar days after the 
date when the Contract Times commence to run as provided in the GENERAL CONDITIONS and com-
pleted and ready for final payment in accordance with the GENERAL CONDITIONS within one-hundred 
and eighty (180) days after the date when the Contract Times commence to run. Areas to be Substantially 
Complete by date stated above include all work indicated in the Contract Documents. 

OWNER'S RIGHT TO REJECT 
The Owner reserves the right to reject any or all Bids and to waive irregularities therein, and all Bidders 
shall agree that such rejection shall be without liability on the part of the Owner for any damage or claim 
brought by any Bidder because of such rejections, nor shall the Bidders seek any recourse of any kind 
against the Owner because of such rejections. The filing of any Bid in response to this invitation shall 
constitute an agreement of the Bidder to these conditions. 
 
 
OWNER  
 
Muskogee City County Port Authority                                                  
 
By:  Kimbra Scott          
  
Title Port Director                  
 

END OF DOCUMENT 00 11 16 
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DOCUMENT 00 11 53 – BIDDER'S QUALIFICATION STATEMENT 

 

Project Name: Port Muskogee Security Fence 

SUBMITTED TO: 

 

Muskogee City County Port Authority  

Three Forks Harbor  

5201 Three Forks Road, Fort Gibson, OK, 74434.   

SUBMITTED BY: 

Company ___________________________________________ 

Name ______________________________________________ 

Address ___________________________________________ 

Principal Office _____________________________________ 

Corporation, partnership, individual, joint venture, other ___________________________________ 

Contractor license number, and state ___________________________________________________ 

EXPERIENCE STATEMENT 

 

1. Bidder has been engaged as a General Contractor in construction for 10 years and has 

performed work of the nature and magnitude of this Contract for 5 years.  Bidder has 

been in business under its present name for 10 years. 

2. Bidder now has the following bonded projects under contract:  (On a separate sheet, list 

project name, owner, engineer/architect, amount of contract, surety, and estimated 

completion date.) 

3. Bidder has completed the following three contracts consisting of work similar to that 

proposed by this Contract: On a separate sheet, list project name, owner, 

engineer/architect, amount of contract, surety, and date of completion and percentage of 

the cost of the Work performed with Bidder’s own forces. 

4. Has Bidder ever failed to complete any project?  If so, state when, where, and why. 

5. Bidder normally performs the following work with his own forces: 

________________________________________________________________________

________________________________________________________________________

_______________________________________________________________________. 

6. Construction experience of key individuals in the organization is as follows (continued on 

attached sheets if needed): 

________________________________________________________________________

________________________________________________________________________

_______________________________________________________________________. 

7. In the event the Contract is awarded to Bidder, the required surety Bonds will be 

furnished by the following surety company and name and address of agent: 

________________________________________________________________________

________________________________________________________________________

_______________________________________________________________________. 
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FINANCIAL STATEMENT 

 

Bidder possesses adequate financial resources as indicated by the following: 

1. Assets and Liabilities:  Attach a financial statement, audited if available, including 

Bidder's latest balance sheet and income statements showing the following items: 

a. Current assets (cash, joint venture accounts, accounts receivable, notes receivable, 

accrued income, deposits, materials inventory, and prepaid expenses). 

b. Net fixed assets. 

c. Other assets. 

d. Current liabilities (accounts payable, notes payable, accrued expenses, provision for 

income taxes, advances, accrued salaries, and accrued payroll taxes). 

e. Other liabilities (capital, capital stock, authorized and outstanding shares par values, 

earned surplus, and retained earnings). 

f. Name of firm preparing financial statement and date thereof: 

 

If financial statement is not for identical organization named herein, explain relationship and financial 

responsibility of the organization furnished. 

2. Current Judgments:  The following judgements are outstanding against Bidder: 

Judgment Creditors Where Docketed and Date  Amount 

a. _______________  _____________________  $_______ 

b. _______________  _____________________  $_______ 

 

Bidder hereby represents and warrants that all statements set forth herein are true and correct. 

 

Date _______________, 20__ 

 

 (OFFICIAL SEAL) 

Name of Organization: 

 

___________________________________________ 

 

By ________________________________________ 

 

Title ______________________________________ 

 

(If Bidder is a partnership, the partnership name shall be signed, followed by the signature of at least one 

of the partners authorized to bind the partnership.  If Bidder is a corporation, the corporate name shall be 

signed, followed by the signature of a duly-authorized officer and with the corporate seal affixed). 

END OF DOCUMENT 00 11 53 
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DOCUMENT 00 40 00 – BID FORM 
 
Project Name: Port Muskogee Security Fence 
BID TO: 
Owner: The Muskogee City-County Port Authority 

5201 Three Forks Road 
Fort Gibson, Oklahoma 74434 
 

BID FROM: 
Bidder: _________________________________________________ 

_________________________________________________ 
_________________________________________________ 
_________________________________________________ 

ARTICLE 1 - BIDDER'S INTENT  

1.01 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an agreement 
with Owner in the form included in the Contract Documents to perform and furnish all Work as 
specified or indicated in the Contract Documents for the Bid price and within the Bid time 
indicated in this Bid and in accordance with the other terms and conditions of the Contract 
Documents. 

ARTICLE 2 - TERMS AND CONDITIONS 

2.01 Bidder accepts all of the terms and conditions of the Invitation to Bid and Instructions to 
Bidders, including without limitation those dealing with the disposition of Bid security.  This 
Bid will remain subject to acceptance for 30 days after the day of Bid opening.  Bidder will 
sign and deliver the required number of counterparts of the Agreement with the Bonds and 
other documents required by the Bidding Requirements within 15 days after the date of 
Owner's Notice of Award.  

ARTICLE 3 - BIDDER'S REPRESENTATIONS 

3.01 In submitting this Bid, Bidder represents, as more fully set forth in the Agreement, that: 
A. Bidder has examined and carefully studied the Bid Documents, and the following Addenda, 

receipt of all which is hereby acknowledged: 
 Number Date 
____________ _____________________________ 
____________ _____________________________ 
____________ _____________________________ 
____________ _____________________________ 

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, performance, and furnishing of the Work. 

C. Bidder is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, performance, and furnishing of the Work. 

D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at 
or contiguous to the Site and all drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the Site; and (2) reports and drawings of a 
Hazardous Environmental Condition, if any, at the Site.  Bidder acknowledges that such reports 
and drawings are not Contract Documents and may not be complete for Bidder's purposes.  
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Bidder acknowledges that Owner and Engineer do not assume responsibility for the accuracy 
or completeness of information and data shown or indicated in the Bid Documents with respect 
to Underground Facilities at or contiguous to the Site. 

E. Bidder has obtained and carefully studied or assumes responsibility for having done so all such 
additional or supplementary examinations, investigations, explorations, tests, studies, and data 
concerning conditions at or contiguous to the Site or otherwise which may affect cost, progress, 
performance, or furnishing of the Work or which relate to any aspect of the means, methods, 
techniques, sequences, and procedures of construction to be employed by Bidder and safety 
precautions and programs incident thereto. 

F. Bidder does not consider that any additional examinations, investigations, explorations, tests, 
studies, or data are necessary for the determination of this Bid for performing and furnishing of 
the Work in accordance with the times, price, and other terms and conditions of the Contract 
Documents. 

G. Bidder is aware of the general nature of Work to be performed by Owner and others at the Site 
that relates to Work for which this Bid is submitted as indicated in the Contract Documents. 

H. Bidder has correlated the information known to Bidder, information and observations obtained 
from visits to the Site, reports, and drawings identified in the Contract Documents, and all 
additional examinations, investigations, explorations, tests, studies, and data with the Contract 
Documents. 

I. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Bidder has discovered in the Contract Documents, and the written resolution thereof by 
Engineer is acceptable to Bidder. 

J. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performing and furnishing the Work for which this Bid is submitted. 

K. This Bid is genuine and not made in the interest of or on behalf of any undisclosed person, 
firm, or corporation and is not submitted in conformity with any agreement or rules of any 
group, association, organization, or corporation; Bidder has not directly or indirectly induced 
or solicited any other Bidder to submit a false or sham Bid; Bidder has not solicited or induced 
any person, firm, or a corporation to refrain from bidding; and Bidder has not sought by 
collusion to obtain for itself any advantage over any other Bidder or over Owner.  

ARTICLE 4 - BID PRICE 

4.01 Bidder will complete the Work in accordance with the Contract Documents for the following 
price(s):  

 
 LUMP SUM BASE BID PRICE: _________________________________________ 
 *The following contract is a LUMP SUM contract. Bid items listed in the bid tabs are 
 only provided to establish a unit price for each bid item.  
 
 LUMP SUM BID OPTION 1 PRICE: _____________________________________ 
 *The following contract is a LUMP SUM contract. Bid items listed in the bid tabs are 

 only provided to establish a unit price for each bid item. 

06/18/2025



ITEM ESTIMATED ITEM DESCRIPTION & UNIT BID PRICE UNIT BID TOTAL
NO. QUANTITY (written in words) PRICE (figures) AMOUNT

1 10,906 LF 6' FE6 Barbed Wire Chain-Link Security Fence
COMPLETE IN PLACE                                                                                                dollars &

cents per LINEAR FOOT.

2 5,393 SY Clearing and Grubbing

COMPLETE IN PLACE                                                                                                dollars &

cents per SQUARE YARD.

3 2 EA Manual Single Swing Gate

COMPLETE IN PLACE                                                                                                dollars &

cents per EACH.

4 6 EA Manual Double Swing Gate

COMPLETE IN PLACE                                                                                                dollars &

cents per EACH.

5 5,848 LF Remove Strand Wire Fence
COMPLETE IN PLACE                                                                                                dollars &

cents per LINEAR FOOT.

6 475 LF Remove Chain Link Fence

COMPLETE IN PLACE                                                                                                dollars &

cents per LINEAR FOOT.

7 1 EA Remove Existing Barrier Gate Arm

COMPLETE IN PLACE                                                                                                dollars &

cents per EACH.

8 175 LF Temporary Fiber Log

COMPLETE IN PLACE                                                                                                dollars &

cents per LINEAR FOOT.

9 4,264 LF Temporary Silt Fence

COMPLETE IN PLACE                                                                                                dollars &

cents per LINEAR FOOT.

10 1 LS Relocate Existing Signs as Needed

COMPLETE IN PLACE                                                                                                dollars &

cents per LUMP SUM.

11 1 LS Temporary Traffic Control

COMPLETE IN PLACE                                                                                                dollars &
cents per LUMP SUM.

1 2 EA Automated Gates at Rail Crossings

(Contractor to furnish cut sheet for automated gates and power plan for approval. Contractor to 
utilize power connection point indicated on the plans.) 

COMPLETE IN PLACE                                                                                                dollars &
cents per EACH.

BID NOTES

Port Muskogee Security Fence - Base Bid

Port Muskogee Security Fence - Bid Option 1 

4. Bid items listed above are only provided to establish a unit price for each bid item. The contract is to be bid as a LUMP SUM contract. Contractor is responsible for utilizing the 
project plan, and bidding documents to provide a complete cost estimate to install all proposed improvements indicated.

1. Line item #1, 3, and 4 of the Base Bid inlcudes all the material, equipment, appurtenances, and installation of the item.

3. If Bid Option 1 is bidded and awarded, automated gates and supporting infrastructure at rail crossings will be constructed in lieu of manual swing gates.
2. Clearing and grubbing includes cost of removing and disposing trees. Additionally, site restoration, to incude the cost of hydroseeding, is to be included in this line item.
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ARTICLE 5 - CONTRACT TIMES 

5.01 Bidder agrees that the Work will be completed within the following time(s): 
A. The Work shall be Substantially Completed within one-hundred and fifty (150) calendar days 

after the date when the Contract Times commence to run as provided in the GENERAL 
CONDITIONS and completed and ready for final payment in accordance with the GENERAL 
CONDITIONS within one-hundred and eighty (180) calendar days after the date when the 
Contract Times commence to run. 

B. Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure 
to complete the Work within the times specified in the Agreement. 

ARTICLE 6 - BID CONTENT 

6.01 The following documents are attached to and made a condition of this Bid:   
A. Required Bid security in the form of a Bid Bond in the amount of 5% of the total Bid price. 
B. Required Bidder's Qualification Statement with supporting data.   
C. Manufacturer's data were called for in Specifications.   
D. A tabulation of Subcontractors and other persons and organizations required to be identified in 

this Bid.   

ARTICLE 7 - COMMUNICATIONS 

7.01 Communications concerning this Bid shall be addressed to the Bidder as follows:   
________________________________________ 
________________________________________ 
________________________________________ 
Phone No. ______________________________ 
FAX No. ______________________________ 
e-mail address ___________________________ 

ARTICLE 8 - TERMINOLOGY 

8.01 The terms used in this Bid which are defined in the GENERAL CONDITIONS or Instructions 
to Bidders will have the meanings assigned to them. 

 
SUBMITTED on _________________________, 20__. 
 
State Contractor License No. _________________________________.  (If applicable) 

 
 
 
Bidder is: 
 
An Individual 

Name (type or printed): _________________________________________________ 
 
 
By: ___________________________________________ (SEAL) 

06/18/2025



DOCUMENT 00 40 00 – BID FORM:  continued 
 

 
00 40 00 - 5 

Port Muskogee Security Fence                                                                             BMcD Project No. 167362 
                         XX/XX/2025 

 (Individual’s Signature) 
 
Doing business as:  ______________________________________________________ 
Business address:   ______________________________________________________ 
 ______________________________________________________ 
Phone No.:  _________________________ FAX No.: _________________________ 
 

A Partnership 
Partnership Name: ___________________________________ (SEAL) 
 
By: _________________________________________________________________ 
 (Signature of general partner – attach evidence of authority to sign) 
 
Name (type or printed): __________________________________________________ 
 
Business address: ______________________________________________________ 
 ______________________________________________________ 
Phone No.: _________________________ FAX No.: _________________________ 
 

A Corporation 
Corporation Name: ___________________________________________ (SEAL) 
State of Incorporation: ________________________________________ 
Type (General Business, Professional, Service, Limited Liability): ______________ 
______________________________________________________________________ 
 
By: __________________________________________________________________ 
 (Signature – attach evidence of authority to sign) 
 
Name (type or printed): ___________________________________________________ 
 
Title: ________________________________________________________________ 
 
 (CORPORATE SEAL) 
Attest: ________________________________________________________________ 
 (Signature of Corporate Secretary) 
 
Business address: ______________________________________________________ 
 ______________________________________________________ 
Phone No.: _________________________ FAX No.: _________________________ 

 

END OF SECTION 00 40 00 
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DOCUMENT 00 43 13 – BID BOND 

 

KNOW ALL MEN BY THESE PRESENTS: that we  

  _____________________________________ 

  _____________________________________ 

  _____________________________________ 

as Principal, hereinafter called the Principal, and  

  _____________________________________ 

  _____________________________________ 

  _____________________________________ 

a corporation duly organized under the laws of the State of _______________________ as Surety, here-

inafter called Surety, are held and firmly bound unto  

  _____________________________________ 

  _____________________________________ 

  _____________________________________ 

as Obligee, hereinafter called the Owner, in the sum of ________________________________________ 

_______________________________ dollars $___________________, for the payment of which sum, 

well and truly to be made, Principal and said Surety, bind ourselves, our heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents.   

WHEREAS, the Principal has submitted a Bid for 

[____________________________________________] 

[____________________________________________________________________________________ 

_____________________________________________________________________________________ 

____________________________________________________________________________________] 

 

NOW, THEREFORE, if the Owner shall accept the Bid of Principal and the Principal shall enter into a 

Contract with the Owner in accordance with the terms of such Bid, and give such Bond or Bonds as may 

be specified in the Bidding or Contract Documents with good and sufficient surety for the faithful per-

formance of such Contract and for the prompt payment of labor and material furnished in the prosecution 

thereof, or in the event of the failure of Principal to enter such Contract and give such Bond or Bonds, if 

the Principal shall pay to the Owner the difference not to exceed the penalty hereof between the amount 

specified in said Bid and such larger amount for which the Owner may in good faith contract with another 

party to perform the Work covered by said Bid, then this obligation shall be null and void, otherwise to 

remain in full force and effect.   

 

Signed and sealed this ______________________________ day of ____________________ 20___. 

 

 

 PRINCIPAL (CORPORATE SEAL)  

 

_____________________________________ 

 

By __________________________________ 

 

_____________________________________ 

 

 

 SURETY  

 

_____________________________________ 
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By __________________________________ 

 

_____________________________________ 

 

 

 ATTORNEY-IN-FACT  (CORPORATE SEAL)  

 

_____________________________________ 

 

_____________________________________ 

 

(This Bond shall be accompanied with  

Attorney-in-Fact's authority from Surety)  

 

END OF SECTION 00 43 13 
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BUSINESS RELATIONSHIP AFFIDAVIT 
 
 
 
 
STATE OF ___________________________________________ 
COUNTY OF _________________________________________. 

_____________________________________________________, of lawful age, being first duly 
sworn, on oath says that (s)he is the agent authorized by the bidder to submit the attached bid.  
Affiant further states that the nature of any partnership, joint venture, or other business 
relationship presently in effect or which existed within one (1) year prior to the date of this 
statement with the architect, engineer, or other party to the project is as follows: 
______________________________________________________________________________

______________________________________________________________________________

______________________________________________________________________________ 

Affiant further states that any such business relationship presently in effect or which existed 
within one (1) year prior to the data of this statement between any officer or director of the 
bidding company and any officer or director of the architectural or engineering firm or other 
party of the project is as follows: 
______________________________________________________________________________

______________________________________________________________________________ 

Affiant further states that the names of all persons having any such business relationships and the 
positions they hold with their respective companies or firms are as follows: 
______________________________________________________________________________ 

______________________________________________________________________________

______________________________________________________________________________ 

If none of the business relationships here in above mentioned exist, affiant should so state). 
 _____________________________________ 
 
Subscribed____________________________________________________________ 
 
Subscribed and sworn to before me this 
 _________ day of____________, 2025. 
 
 
 _______________________________  ______________________________ 
  Notary             My Commission expires on: 
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NONCOLLUSION AFFIDAVIT 

 
STATE OF  _________________________ ) 
COUNTY OF _______________________ ) 
 
 
__________________________________, of lawful age, being first duly sworn, on oath says, 
that (s)he is the agent authorized by ________________________________________, the 
contractor herein, to submit the attached bid to the Muskogee City County Port Authority.  
Affiant further states that the said contractor has not paid, given or donated or agreed to pay, give 
or donate to any officer or employee of the Muskogee City County Port Authority any money or 
thing of value, either directly or indirectly, for special consideration in the letting of a contract. 
 
 
 
 _________________________ 

Signature 
 
Subscribed and sworn to me this ______ day of_________________, 2025. 
 
 
 
 _________________________  
  Notary Public 
 
 
My commission expires: 
 
___________________ 
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CERTIFICATE OF NON-SEGREGATED FACILITIES 
 
 

The federally assisted construction contractor certifies that he does not maintain or provide for 
his employee any segregated facilities at any of his establishments, and that he does not permit 
his employees to perform their services at any location, under his control, where segregated are 
maintained.  The federally assisted construction contractor certifies further that he will not 
maintain or provide for his employees any segregated facilities at any of his establishments, and 
that he will not permit his employees to perform their services at any location, under his control, 
where segregated facilities are maintained.  The federally assisted construction contractor agrees 
that a breach of this certification is a violation of the equal opportunity clause in this contract.  
As used in this certification, the term "segregated facilities" means any waiting rooms, work 
areas, restrooms and washroom, restaurants and other eating areas, time clocks, locker rooms 
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation, and housing facilities provided for employees which are segregated by 
explicit directive or are in fact segregated on the basis of race, color, religion, sex, or national 
origin, because of habit, local custom, or other reason.  The federally assisted construction 
contractor agrees that (except where he has obtained identical certifications from proposed 
subcontractors for specific time periods) he will obtain identical certifications from proposed 
subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from 
the provisions of the equal opportunity clause, and that he will retain such certifications in his 
files. 

 
NOTICE TO PROSPECTIVE CONTRACTORS OF REQUIREMENT FOR CERTIFICATION OF 
NONSEGREGATED FACILITIES: 

 
A Certification of Non-segregated Facilities must be submitted prior to the award of a contract or 
subcontract exceeding $10,000, which is not exempt from the provisions of the Equal 
Opportunity Clause. 

 
Certification - The information above is true and complete to the best of my knowledge and belief. 
 
_____________________________________________________Name and Title of Signatory  

(Please Print) 
 
 
________________________                _________________________ 

 Signature                                    Date 
 

Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.  
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CERTIFICATE OF NON-DISCRIMINATION 
 

 

In connection with the performance of work under this contract, the contractor agrees as follows: 
 
A. The contractor agrees not to discriminate against any employee or applicant for employment 

because of race, creed, color, sex, national origin, or ancestry.  The Contractor shall take 
affirmative action to insure that employees are treated without regard to their race, creed, 
color, national origin, sex, or ancestry.  Such actions shall include, but not be limited to the 
following:  Employment, upgrading, demotion or transfer, recruiting or recruitment 
advertising, layoff or termination, rates of pay or other forms of compensation and selection 
for training, including apprenticeship. The contractor and sub-contractor shall agree to post 
such notices in a conspicuous place, available to employees and applicants for employment. 

 
B. In the event of the contractor's non-compliance with this non-discrimination clause, the 

contractor may be canceled or terminated.  The contractor may be declared ineligible for 
further contracts with the Muskogee City County Port Authority until satisfactory proof of 
intent to comply shall be made by the contractor. 

 
C. The contract agrees to include this non-discrimination clause in any sub-contracts connected 

with the performance of this agreement. 
 
I have read the above stated clause and agree to abide by its requirements. 
 
 
______________________________ 

       Contractor 
 

 ______________________________ 
            Title: 

 
 
 
_______________________________ 
        ATTEST: 
 
 
___________________________ 

    Secretary 
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CERTIFICATION OF BIDDER REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 
 
 

GENERAL 

 

BIDDER NAME______________________________________________________ 
 
ADDRESS__________________________________________________________ 
 
INTERNAL REVENUE SERVICE EMPLOYER IDENTIFICATION NUMBER__________ 
 

 NONSEGREGATED FACILITIES 

 

NOTICE TO PROSPECTIVE FEDERALLY ASSISTED CONSTRUCTION CONTRACTORS: 
 
 (1) A Certification of Nonsegregated Facilities must be submitted prior to the award of a federally 
assisted construction contract exceeding $10,000 which is not exempt from the provisions of the 
equal opportunity clause. 
 
 (2) Contractors receiving federally assisted construction contract awards exceeding $10,000, which 
are not exempt from the provisions of the equal opportunity clause, will be required to provide for 
the forwarding of the following notice to prospective subcontractors for supplies and construction 
contracts where the subcontractors exceed $10,000 and are not exempt from the provisions of the 
equal opportunity clause. 
 
      NOTE:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
 
NOTICE TO PROSPECTIVE SUBCONTRACTORS OF REQUIREMENT FOR 
CERTIFICATION ON NONSEGREGATED FACILITIES: 
 
 (1) Certification of Nonsegregated Facilities must be submitted prior to the award of a subcontract 
exceeding $10,000 which is not exempt from the provisions of the equal opportunity clause. 
 
 (2) Contractors receiving subcontract awards exceeding $10,000 which are not exempt from the 
provisions of the equal opportunity clause will be required to provide for the forwarding of this 
notice to prospective subcontracts exceed $10,000 and are not exempt from the provisions of the 
equal opportunity clause. 
 
      Note:  The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001. 
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DOCUMENT 00 50 00 – AGREEMENT BETWEEN OWNER AND CONTRACTOR  
 
Project Name: Port Muskogee Security Fence 
 
THIS AGREEMENT is dated as of the ____ day of _____________ in the year 2025 by and between The 
Port Muskogee Authority (hereinafter called Owner) and 
______________________________________________________ (hereinafter called Contractor).   
 
Owner and Contractor, in consideration of the mutual covenants hereinafter set forth, agree as follows:   

ARTICLE 1 - WORK 

1.01 Contractor shall complete all Work as specified or indicated in the Contract Documents. The 
Work under this Contract is generally described as installing a barbed wire chain link security 
fence around the perimeter of the port, excluding property directly abutting the water. Security 
gates at all exterior entrances and rail crossings are also to be installed.  

ARTICLE 2 - ENGINEER 

2.01 The Project has been designed by Burns & McDonnell Engineering Co. Inc., who is hereinafter 
called Engineer and who is to act as Owner's representative, assume all duties and 
responsibilities, and have the rights and authority assigned to Engineer in the Contract 
Documents in connection with completion of the Work in accordance with the Contract 
Documents. 

ARTICLE 3 - CONTRACT TIME 

3.01 TIME OF THE ESSENCE: 
A. All time limits for milestones, if any, Substantial Completion, and completion and readiness for 

final payment as stated in the Contract Documents are of the essence of the Contract. 

3.02 DATES FOR SUBSTANTIAL COMPLETION AND FINAL PAYMENT: 
A. The Work shall be Substantially Completed within one-hundred and fifty (150) calendar days 

after the date when the Contract Times commence to run as provided in the GENERAL 
CONDITIONS and completed and ready for final payment in accordance with the GENERAL 
CONDITIONS within one-hundred and eighty (180) calendar days after the date when the 
Contract Times commence to run. 

3.03 LIQUIDATED DAMAGES: 
A. Owner and Contractor recognize that time is of the essence of this Agreement and that Owner 

will suffer financial loss if the Work is not completed within the time specified above, plus any 
extensions thereof allowed in accordance with the GENERAL CONDITIONS. The parties also 
recognize the delays, expense, and difficulties involved in proving the actual loss suffered by 
Owner if the Work is not Substantially Completed on time. Accordingly, instead of requiring 
any such proof, Owner and Contractor agree that as liquidated damages for delay (but not as a 
penalty) Contractor shall pay Owner Five Thousand dollars ($ 5,000.00) for each day that expires 
after the time specified above in Paragraph 3.02 for Substantial Completion until the Work is 
Substantially Complete.  After Substantial Completion, if Contractor shall neglect, refuse, or fail 
to complete the remaining Work within the time specified in Paragraph 3.02 for completion and 
readiness for final payment or any proper extension thereof granted by Owner, Contractor shall 
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pay Owner Five Thousand dollars ($ 5,000.00) for each day that expires after the time specified 
for completion and readiness for final payment. 

ARTICLE 4 - CONTRACT PRICE 

4.01 Owner agrees to pay Contract, as full and final compensation, for completion of the Work in 
accordance with the Contract Documents the amount based on the Unit Prices in the Bid, which 
is hereto attached, for the actual amount of Work performed under each pay item.  Said payments 
will be made in lawful money of the United States at the time and in the manner set forth in the 
Project Documents.  

4.02 As provided for in the Contract, bid quantities are not guaranteed, and determination of the actual 
quantities and classifications will be made by the OWNER as provided for in the GENERAL 
CONDITIONS.  Unit Prices shall be subject to a change-by-Change Order if actual quantities 
vary more than 30% above or below bid quantities.   

4.03 Changes, modifications, or amendments in scope, price, or fee to this Contract shall not be 
allowed without a Change Order, recommended by the Owner and/or Engineer and properly 
executed by the Owner and Contractor in advance of the change in scope, price, or fees. 

ARTICLE 5 - PAYMENT PROCEDURES 

5.01 SUBMITTAL AND PROCESSING OF PAYMENTS: 
A. Contractor shall submit Applications for Payment in accordance with the GENERAL 

CONDITIONS.  

5.02 PROGRESS PAYMENTS, RETAINAGE: 
A. Owner shall make progress payments on account of the Contract Price on the basis of 

Contractor's Applications for Payment as recommended by Engineer, on or about the thirtieth 
(30th) day of each month during construction. All such payments will be measured by the 
schedule of values established in the GENERAL CONDITIONS or, in the event there is no 
schedule of values, as provided in the General Requirements. 
1. Prior to Substantial Completion, progress payments will be made in an amount equal to the 

percentage indicated below, but, in each case, less the aggregate of payments previously 
made and less such amounts as Engineer shall determine, or Owner may withhold, in 
accordance with the GENERAL CONDITIONS. 
a. 90% of Work completed with the balance being retainage. If Work has been 75% 

completed as determined by Engineer, and if the character and progress of the Work 
have been satisfactory to Owner and Engineer, Owner on recommendation of 
Engineer, may determine that as long as the character and progress of the Work 
subsequently remain satisfactory to them, there will be no additional retainage on 
account of Work subsequently completed, in which case the remaining progress 
payments prior to Substantial Completion will be an amount equal to 100% of the 
Work completed less the aggregate of payments previously made; and 

b. 90% with the balance being retainage of Equipment and Materials not incorporated 
in the Work but delivered, suitably stored, and accompanied by documentation 
satisfactory to Owner as provided in the GENERAL CONDITIONS. 

2. Upon Substantial Completion, Owner shall pay an amount sufficient to increase total 
payments to Contractor to 95% of the Contract Price (with the balance being retainage), 
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less such amounts as Engineer shall determine, or Owner may withhold, in accordance with 
the GENERAL CONDITIONS. 

5.03 FINAL PAYMENT: 
A. Upon final completion and acceptance of the Work in accordance with the GENERAL 

CONDITIONS, Owner shall pay the remainder of the Contract Price as recommended by 
Engineer and as provided in the GENERAL CONDITIONS. 

ARTICLE 6 - INTEREST – NOT APPLICABLE 

ARTICLE 7 - CONTRACTOR'S REPRESENTATIONS 

7.01 In order to induce Owner to enter into this Agreement, Contractor makes the following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents including the Addenda 
and other related data identified in the Bid Documents.  

B. Contractor has visited the Site and become familiar with and is satisfied as to the general, local, 
and Site conditions that may affect cost, progress, performance, and furnishing of the Work. 

C. Contractor is familiar with and is satisfied as to all federal, state, and local Laws and Regulations 
that may affect cost, progress, performance, and furnishing of the Work. 

D. Contractor has carefully studied all: (1) reports of explorations and tests of subsurface conditions 
at or contiguous to the Site and all drawings of physical conditions in or relating to existing 
surface or subsurface structures at or contiguous to the Site; and (2) reports and drawings of a 
Hazardous Environmental Condition, if any, at the Site. Contractor acknowledges that Owner 
and Engineer do not assume responsibility for the accuracy or completeness of information and 
data shown or indicated in the Contract Documents with respect to Underground Facilities at or 
contiguous to the Site. 

E. Contractor has obtained and carefully studied (or assumes responsibility of having done so) all 
such additional supplementary examinations, investigations, explorations, tests, studies, and data 
concerning conditions (surface, subsurface, and Underground Facilities) at or contiguous to the 
Site or otherwise which may affect cost, progress, performance, and furnishing of the Work or 
which relate to any aspect of the means, methods, techniques, sequences, and procedures of 
construction to be employed by Contractor and safety precautions and programs incident thereto. 

F. Contractor does not consider that any additional examinations, investigations, explorations, tests, 
studies, or data are necessary for the performing and furnishing of the Work at the Contract Price, 
within the Contract Times, and in accordance with the other terms and conditions of the Contract 
Documents. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at the 
Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor has correlated the information known to Contractor, information and observations 
obtained from visits to the Site, reports and drawings identified in the Contract Documents, and 
all additional examinations, investigations, explorations, tests, studies, and data with the Contract 
Documents. 

I. Contractor has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies 
that Contractor has discovered in the Contract Documents and the written resolution thereof by 
Engineer is acceptable to Contractor. 

J. The Contract Documents are generally sufficient to indicate and convey understanding of all 
terms and conditions for performance and furnishing of the Work. 
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ARTICLE 8 - CONTRACT DOCUMENTS 

8.01 CONTENTS: 
A. The Contract Documents which comprise the entire Agreement between Owner and Contractor 

concerning the Work consist of the following and may only be amended, modified, or 
supplemented as provided in the GENERAL CONDITIONS: 
1. This Agreement.  
2. Exhibits to this Agreement (enumerated as follows): 

a. Notice to Proceed. 
b. Contractor's Bid. 
c. Documentation submitted by Contractor prior to Notice of Award.  

3. Performance, Payment, and other Bonds. 
4. General Conditions. 
5. Specifications consisting of divisions and sections as listed in table of contents of Project 

Manual. 
6. Drawings consisting of a cover sheet and sheets as listed in the table of contents thereof. 
7. Addenda issued. 
8. The following which may be delivered or issued after the Effective Date of the Agreement 

and are not attached hereto:  All Written Amendments and other documents amending, 
modifying, or supplementing the Contract Documents pursuant to the GENERAL 
CONDITIONS. 

ARTICLE 9 - MISCELLANEOUS 

9.01 TERMS: 
A. Terms used in this Agreement which are defined in the GENERAL CONDITIONS shall have 

the meanings stated in the GENERAL CONDITIONS. 

9.02 ASSIGNMENT OF CONTRACT: 
A. No assignment by a party hereto of any rights under or interests in the Contract Documents will 

be binding on another party hereto without the written consent of the party sought to be 
bound; and specifically but without limitation, moneys that may become due and moneys that 
are due may not be assigned without such consent (except to the extent that the effect of this 
restriction may be limited by Law), and unless specifically stated to the contrary in any written 
consent to an assignment, no assignment will release or discharge the assignor from any duty or 
responsibility under the Contract Documents. 

9.03 SUCCESSORS AND ASSIGNS: 
A. Owner and Contractor each bind himself, his partners, successors, assigns, and legal 

representatives to the other party hereto, its partners, successors, assigns, and legal 
representatives in respect to all covenants, agreements, and obligations contained in the Contract 
Documents.  

9.04 SEVERABILITY: 
A. Any provision or part of the Contract Documents held to be void or unenforceable under any 

Law or Regulation shall be deemed stricken, and all remaining provisions shall continue to be 
valid and binding upon Owner and Contractor, who agree that the Contract Documents shall be 
reformed to replace such stricken provision or part thereof with a valid and enforceable provision 
that comes as close as possible to expressing the intention of the stricken provision. 
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This Agreement will be effective on ____________________________, 20   , which is the Effective Date 
of the Agreement. 
 
 

CONTRACTOR OWNER 

________________________________ Muskogee City County Port Authority  

________________________________ ________________________________ 
 
  By:    __________________________            By: ___________________________ 
 
  Title: __________________________                           Title: ___________________________ 
 
 
 
 

  (SEAL) (SEAL) 
 
 
 
 
Attest _____________________________ Attest _____________________________ 
 
Address for giving notices Address for giving notices 
 
____________________________________ Muskogee City County Port Authority  
____________________________________ Three Forks Harbor                              i                
____________________________________          5201 Three Forks Road, Fort Gibson, OK, 74434 
 
License No. ________________________ (If Owner is a public body, attach 
(If required by Law) evidence of authority to  
 sign and resolution or other documents 
Agent for Service of process authorizing execution of Agreement) 
 
__________________________________ 
(If required by law) 
 
(If Contractor is a corporation,  
attach evidence of authority to 
sign.)  
 

END OF SECTION 00 50 00 
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DOCUMENT 00 51 00 – NOTICE OF AWARD 

 

To: ______________________ (Bidder) 

 ______________________ 

 ______________________ 

 ______________________ 

   

Project Name: Port Muskogee Security Fence        

Owner:   Muskogee City County Port Authority              

 

You are notified that your Bid, dated ____________________________, 2025 for the above Contract has 

been considered.  You are the apparent successful Bidder and are being awarded the Contract for the 

above stated Project and which is described as follows: 

____________________________________________________________________________________ 

_____________________________________________________________________________________ 

___________________________________________________________________________________. 

 

The Contract Price of your Contract is                 . 

   

 

Three copies of the proposed Contract Documents (except Drawings) accompany this Notice of Award.   

You must comply with the following conditions precedent within 15 days of the date of this Notice of 

Award, that is by _________________________, 2025. 

  

Deliver to the Owner three fully executed counterparts of the Contract Documents.  Each 

of the counterparts must bear your signature on 

______________________________________________________________________. 

1. Deliver with the executed Agreement the Contract security (Bonds) as specified in the 

Instructions to Bidders, General Conditions, and Supplementary Conditions as applicable. 

 

Failure to comply with these conditions within the time specified will entitle Owner to consider your Bid 

in default, to annul this Notice of Award, and to declare your Bid security forfeited.  Within 10 days after 

you comply with the above conditions, Owner will return to you one fully signed counterparts of the 

Agreement with the Contract Documents attached.  You are required to return an acknowledgement copy 

of this Notice of Award to the Owner. 

 

Dated this ______________________________ day of ____________________________, 20___. 

 

  OWNER 

 

  Muskogee City County Port Authority 

____________________________________ 

 

  By ____________________________________ 

 

  Title ____________________________________ 

 

 Date ______________________________ 20___ 
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ACCEPTANCE OF AWARD 

 

  CONTRACTOR 

 ___________________________________ 

 

 By ________________________ 

 

 Title _________________________   

 

 Date _____________________________ 20___ 

Copy to Engineer 

(Use Certified Mail, Return Receipt requested) 

 

END OF SECTION 00 51 00 
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DOCUMENT 00 55 00 – NOTICE TO PROCEED 

 

 

To: ________________________________ (Contractor) 

 ________________________________ 

 ________________________________ 

 ________________________________ 

 

Project Name: Port Muskogee Security Fence      

Owner:   Muskogee City County Port Authority                  

 

You are notified that the Contract Time(s) under the above Contract will commence to run on 

_____________________________, 2025__. By that date, you are to start performing your obligations 

under the Contract Documents.  In accordance with the Agreement Between Owner and Contractor, the 

date(s) of Substantial Completion and final completion ready for final payment are _________________ 

_________, 20__ and __________________________, 20__, respectively. 

 

Before you may start any work at the Site, the General Conditions provide that you and Owner must each 

deliver to the other, with copies to Engineer and other identified additional insureds certificates of insur-

ance, which each is required to purchase and maintain in accordance with the Contract Documents. 

 

Also, before you may start any work at the Site, you must submit the following: 

1. Preliminary construction progress schedule. 

2. Preliminary procurement schedule. 

3. Preliminary schedule of Submittals. 

4. Preliminary schedule of values. 

 

You are required to return an acknowledgement copy of this Notice to Proceed to the Owner. 

Dated this __________ day of ________________________, 20 __. 

 

 

 OWNER 

  

Muskogee City County Port Authority                                                 

_______________________________ 

  

    By: _____________________________ 

  

    Title: _____________________________ 
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ACCEPTANCE OF NOTICE TO PROCEED 

CONTRACTOR 

  

 ____________________________________ 

  

 By: ________________________________ 

  

 Title: ______________________________ 

  

 Date: _________________________, 20__ 

 

Copy to Engineer 

(Use Certified Mail, 

Return Receipt Requested) 

END OF SECTION 00 55 00 
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DOCUMENT 00 61 01 – PERFORMANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS: that  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Principal, hereinafter called Contractor, and  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Surety, hereinafter called Surety, are held and firmly bound unto  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Obligee, hereinafter called Owner, in the amount of ________________________________ 

dollars ($______________), for the payment whereof Contractor and Surety bind themselves, 

their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by 

these presents.   

WHEREAS, Contractor has by written Agreement dated _______________, 20__, entered into a 

contract with Owner for 

__________________________________________________________________ 

______________________________________________________________________________

_____. 

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract. 
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NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor 

shall promptly and faithfully perform said Contract, then this obligation shall be null and void; 

otherwise, it shall remain in full force and effect. 

 

The Surety hereby waives notice of any alteration or extension of time made by the Owner. 

Whenever Contractor shall be, and declared by Owner to be in default under the Contract, the 

Owner having performed Owner's obligations, thereunder, the Surety may promptly remedy the 

default, or shall promptly: 

 

A. Complete the Contract in accordance with its terms and conditions, or  

 

B. Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, 

and upon determination by Surety of the lowest responsible bidder, or, if the Owner elects, 

upon determination by the Owner and the Surety jointly of the lowest responsible bidder, 

arrange for a contract between such bidder and Owner, and make available as Work progresses 

(even though there should be a default or a succession of defaults under the contract or 

contracts of completion arranged under this paragraph) sufficient funds to pay the cost of 

completion less the balance of the Contract Price; but not exceeding, including other costs and 

damages for which the Surety may be liable hereunder, the amount set forth in the first 

paragraph hereof.  The term "balance of the Contract Price," as used in this paragraph, shall 

mean the total amount payable by Owner to Contractor under the Contract and any 

amendments thereto, less the amount properly paid by Owner to Contractor.   

 

Any suit under this Bond must be instituted before the expiration of two years from the date on 

which final payment under the Contract falls due. 

 

No right of action shall accrue on this Bond to or for the use of any person or corporation other 

than the Owner named herein or the heirs, executors, administrators, or successors of the Owner. 

 

 

Signed and sealed this ______ day of ________________ 20____. 
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 CONTRACTOR (CORPORATE SEAL) 

____________________________________ 

By _________________________________ 

____________________________________ 

 

 

 

 

 SURETY                                                         COUNTERSIGNED: Resident Agent 

  State of Oklahoma 

___________________________________ ___________________________________ 

By ________________________________ By ________________________________ 

____________________________________ ___________________________________ 

 

 

 ATTORNEY-IN-FACT (CORPORATE SEAL) 

___________________________________ 

____________________________________ 

 

(This Bond shall be accompanied with 

Attorney-in-Fact's authority from Surety)  

 

END OF SECTION 00 61 01 
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DOCUMENT 00 61 11 – LABOR AND MATERIAL PAYMENT BOND 

 

This Bond is issued simultaneously with Performance Bond in favor of Owner conditioned on the full and 

faithful performance of the Contract. 

 

KNOW ALL MEN BY THESE PRESENTS: that  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Principal, hereinafter called Contractor, and  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Surety, hereinafter called Surety, are held, and firmly bound unto  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Obligee, hereinafter called Owner, for the use and benefit of claimants as hereinbelow defined, in the 

amount of _____________________________________________________________________ dollars  

($_______________), for the payment whereof Contractor and Surety bind themselves, their heirs, execu-

tors, administrators, successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, Contractor has by written Agreement dated __________, 20__, entered into a contract with 

Owner for _______________________________________________________________________ 

____________________________________________________________________________________ 

which contract is by reference made a part hereof, and is hereinafter referred to as the Contract.   

 

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that, if Contractor shall 

promptly make payment to all claimants as hereinafter defined, for all labor and material used or reasona-

bly required for use in the performance of the Contract, then this obligation shall be void; otherwise, it 

shall remain in full force and effect, subject, however, to the following conditions:   

A. A claimant is defined as one having a direct contract with the Contractor or with a 

Subcontractor of the Contractor for labor, material, or both, used or reasonably required for use 

in the performance of the Contract, labor and material being construed to include that part of 

water, gas, power, light, heat, oil, gasoline, telephone service, or rental of equipment directly 

applicable to the Contract.   
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B. The above named Contractor and Surety hereby jointly and severally agree with the Owner that 

every claimant as herein defined, who has not been paid in full before the expiration of a period 

of 90 days after the date on which the last of such claimant's work or labor was done or 

performed, or materials were furnished by such claimant, may sue on this Bond for the use of 

such claimant, prosecute the suit to final judgment for such sum or sums as may be justly due 

claimant, and have execution thereon. The Owner shall not be liable for the payment of any 

costs or expenses of any such suit. 

C. No suit or action shall be commenced hereunder by any claimant: 

1. Unless claimant other than one having a direct contract with Contractor, shall have given 

written notice to any two of the following:  the Contractor, the Owner, or the Surety 

within 90 days after such claimant did or performed the last of the work or labor, or 

furnished the last of the materials for which said claim is made, stating with substantial 

accuracy the amount claimed and the name of the party to whom the materials were 

furnished, or for whom the work or labor was done or performed.  Such notice shall be 

served by mailing the same by registered mail or certified mail, postage prepaid, in an 

envelope addressed to Contractor, Owner or Surety, at any place where an office is 

regularly maintained for the transaction of business, or served in any manner in which 

legal process may be served in the state in which the aforesaid Project is located, save 

that such service need not be made by a public officer. 

2. After the expiration of one year following the date on which Contractor ceased Work on 

the Contract, it being understood, however, that if any limitation embodied in this Bond 

is prohibited by any Law controlling the construction hereof, such limitation shall be 

deemed to be amended so as to be equal to the minimum period of limitation permitted 

by such Law. 

3. Other than in a state court of competent jurisdiction in and for the county or other 

political subdivision of the state in which the Project, or any part thereof, is situated, or in 

the United States District Court for the district in which the Project, or any part thereof, is 

situated, and not elsewhere. 

D. The amount of this Bond shall be reduced by and to the extent of any payment or payments 

made in good faith hereunder, inclusive of the payment by Surety of mechanics' liens which 

may be filed of record against said improvement, whether or not claim for the amount of such 

lien be presented under and against this Bond.   

 

Signed and sealed this __________________ day of ____________________ 20____. 

 

 

 CONTRACTOR (CORPORATE SEAL) 

____________________________________ 

 

By _________________________________ 

 

____________________________________ 
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 SURETY COUNTERSIGNED: Resident Agent 

 

 State of Oklahoma 

 

____________________________________ _______________________________________ 

 

By __________________________________ By ____________________________________ 

 

____________________________________ _______________________________________ 

 

 

 ATTORNEY-IN-FACT (CORPORATE SEAL) 

 

____________________________________ 

 

____________________________________ 

 

(This Bond shall be accompanied with 

Attorney-in-Fact's authority from Surety) 

 

   

 

____________________________________  

END OF SECTION 00 61 11 
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  BOND NO. [_____________] 

 

DOCUMENT 00 61 19 – MAINTENANCE BOND 

 

KNOW ALL MEN BY THESE PRESENTS: that  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Principal, hereinafter called Contractor, and  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Surety, hereinafter called Surety, are held and firmly bound unto  

__________________________________________ 

__________________________________________ 

__________________________________________ 

 

as Obligee, hereinafter called Owner, in the sum of ___________________________________________ 

________________________________ dollars ($_____________), lawful money of the United States of 

America, for the payment whereof Contractor and Surety bind themselves, their heirs, executors, adminis-

trators, successors and assigns, jointly and severally, firmly by these presents. 

WHEREAS, Contractor has by written Agreement dated __________________ 20__, entered into a con-

tract with Owner for _______________________________________________________________ 

__________________________________________________________________________________ in 

accordance with the Contract Documents, which contract is by reference incorporated herein, and made a 

part hereof, and is referred to as the Contract. 

 

NOW, THEREFORE, the condition of this obligation is such that, if Contractor shall remedy any defects 

due to faulty materials or workmanship, and pay for any damage to other work resulting therefrom, which 

shall appear within a period of 1 year from the Date of Substantial Completion of the Work provided for 

in the Contract, then this obligation to be null and void, otherwise to remain in full force and effect. 

 

PROVIDED, HOWEVER, that Owner shall give Contractor and Surety notice of observed defects with 

reasonable promptness. 

 

Signed and sealed this ______________ day of _______________________ 20___. 

 

 

06/18/2025



DOCUMENT 00 61 19 – MAINTENANCE BOND:  continued 

 

 

00 61 19 - 2 

Port Muskogee Security Fence                                      BMcD Project No. 167362 

                           XX/XX/2025 

CONTRACTOR (CORPORATE SEAL) 

 

__________________________________ 

 

By _______________________________ 

 

__________________________________ 

 

 SURETY COUNTERSIGNED: Resident Agent 

 

 State of Oklahoma  

 

____________________________________ _______________________________________ 

 

By __________________________________ By ____________________________________ 

 

____________________________________ _______________________________________ 

 

 

 ATTORNEY-IN-FACT (CORPORATE SEAL) 

 

____________________________________ 

 

____________________________________ 

(This Bond shall be accompanied with 

Attorney-in-Fact's authority from Surety) 

 

   

 

____________________________________  

 

 

 

END OF SECTION 00 61 19 
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SECTION 01 10 00 - SUMMARY OF WORK  

 

PART 1 - GENERAL  

1.01 SUMMARY: 

A. This Section summarizes the Work covered in detail in the complete Contract Documents. 

B. Owner:  The Muskogee City County Port Authority is contracting for Work described in the 

Contract Documents. 

1. Contract Identification:  Port Muskogee Security Fence                                                       

2. Work Site Location: Port Muskogee, Oklahoma 

C. Engineer:  The Contract Documents were prepared by Burns & McDonnell Engineering 

Company, Inc., 1317 Executive Blvd., Suite 300, Chesapeake, Virginia 23320. 

1.02 PROJECT DESCRIPTION:  

A. Description of Project: Port Muskogee Security Fence                                                      

B. Work Covered by Contract Documents: Contractor shall complete all Work as specified or 

indicated in the Contract Documents. The Work under this Contract is generally described as 

installing a barbed wire chain link security fence around the perimeter of the port, excluding 

property directly abutting the water. Security gates at all exterior entrances and rail crossings 

are also to be installed 

1.03 CONTRACTOR'S USE OF PREMISES: 

A. Limited Use: 

1. Limit use of the premises for storage and execution of the Work to allow for work by 

other contractors and for Owner occupancy.  Confine operations to areas within Contract 

limits indicated.  Portions of Site outside the Contract limits shall not be disturbed. 

2. Coordinate with other separate contractors and Owner to avoid interference of operations.   

3. Conduct operations so as to ensure the least inconvenience to Owner and the general 

public. 

1.04 OWNER'S USE OF PREMISES: 

A. Full Owner Occupancy:  The Owner will occupy the Site and existing building during the 

entire construction period.  Cooperate with the Owner during construction operations to 

minimize conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with 

the Owner's operations. 

1.05 WORK SEQUENCE: 

A. General:  Construction sequence shall be determined by Contractor subject to Owner's need for 

continuous operation of existing facilities. 

B. Continuous Service of Existing Facilities:  Exercise caution and schedule operations to ensure 

that functioning of present facilities will not be disrupted.  Shutdown of Owner's operating 

facilities to perform the Work shall be held to a minimum length of time and shall be 

coordinated with Owner who shall have control over the timing and schedules of such 

shutdowns.   

C. Substantially Completed Areas:  Owner intends to place in service, in accordance with the 

provisions for use of completed Work set forth in the GENERAL CONDITIONS, the 

completed areas or facilities as soon as they are Substantially Complete and ready for their 

intended use. 
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1.06 MEASUREMENT AND PAYMENT: 

A. Lump sum contracts: All work indicated on the contract drawings and specified in the contract 

documents shall be included in the "Lump Sum schedule" in the agreements. 

1.07 COPIES OF DOCUMENTS: 

A. Furnished Copies:  No hard copies of project plans or specifications will be provided to the 

Contractor.   

1.08 LIST OF DRAWINGS: 

A. Contract Drawings: 

1. Individual sheet numbers and titles are as stated on index sheet under "Contract 

Drawings". 

B. Reference Drawings: 

1. Reference Drawings included with the set of Contract Drawings are as stated on index 

sheet under "Reference Drawings." 

1.09 PERMIT INFORMATION 

A. Contractor is required to obtain all permits for the Work. 

PART 2 - PRODUCTS - NOT APPLICABLE. 

PART 3 - EXECUTION – NOT APPLICABLE. 

END OF SECTION 01 11 00 
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SECTION 01 25 00 – SUBSTITUTIONS 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes administrative and procedural requirements for handling requests for 

substitutions made after award of the Contract. 

1.02 RELATED REQUIREMENTS: 

A. Requirements for submitting Contractor's construction progress schedule and the Submittal 

schedule:  Sections 01 32 00 and 01 33 00. 

B. Requirements governing Contractor's selection of products:  Section 01 60 00. 

1.03 DEFINITIONS: 

A. Definitions in this Article do not change or modify the meaning of other terms used in the 

Contract Documents. 

B. Substitutions:  Changes in products, Materials, Equipment, and methods of construction 

required by the Contract Documents proposed by the Contractor after award of the Contract are 

considered to be requests for substitutions.  The following are not considered to be requests for 

substitutions: 

1. Revisions to the Contract Documents requested by Owner or Engineer. 

2. Specified options of products and construction methods included in the Contract 

Documents. 

1.04 SUBMITTALS: 

A. Substitution Request Submittal:  Engineer will consider written requests for substitution if 

received within twenty (20) days after commencement of the Work.  Requests received more 

than twenty (20) days after commencement of the Work may be considered or rejected at the 

discretion of Engineer. 

1. Submit 3 copies of each request for substitution for consideration.  Submit requests in the 

form and according to procedures required for Change Order proposals.  Requests for 

substitution shall not be submitted in the form of a Request for Information (RFI). 

2. Identify the Equipment or Material, the fabrication, or installation method to be replaced 

in each request.  Include related Specification Section/Article and Drawing numbers. 

3. Provide complete documentation showing compliance with the requirements for 

substitutions, and the following information, as appropriate: 

a. Statement indicating why specified product or method of construction cannot be 

provided. 

b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 

contractors, that will be necessary to accommodate the proposed substitution. 

c. A detailed comparison of significant qualities of the proposed substitution with 

those of the Work specified.  Significant qualities may include elements such as 

performance, weight, size, durability, visual effect, and specific features and 

requirements indicated. 

d. Product data, including drawings and descriptions of products and fabrication and 

installation procedures. 

e. Samples, where applicable or requested. 

f. Identification of available sales, maintenance, repair, and replacement services. 

g. A statement indicating the effect of the substitution on Contractor's construction 

progress schedule compared to the schedule without approval of the substitution.  
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Indicate the effect of the proposed substitution on the overall Contract Times.  If 

specified product cannot be provided within the Contract Times, provide letter from 

manufacturer, on manufacturer's letterhead, stating lack of availability or delay in 

delivery. 

h. An itemized estimate of costs that will result directly or indirectly from approval of 

the substitution, including: 

(1) A proposal for the net change, if any, in the Contract Price. 

(2) Costs of redesign required by the proposed change. 

(3) Costs of resulting claims as determined in coordination with other contractors 

having worked on the Project affected by the substitution. 

i. Statement indicating whether or not incorporation or use of the substitute is subject 

to payment of any license fee or royalty. 

j. Contractor's certification that the proposed substitution conforms to requirements in 

the Contract Documents, will perform adequately the functions and achieve the 

results called for by the general design, is similar in substance to that specified, and 

is suitable for same use as that indicated and specified. 

k. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of the failure of the substitution to perform adequately. 

4. Engineer’s Action:  If necessary, Engineer will request additional information or 

documentation for evaluation of a request for substitution.  Engineer will notify 

Contractor of acceptance or rejection of the substitution within one (1) week of receipt of 

the request or of receipt of additional information or documentation, whichever is later.  

Acceptance will be in the form of a Change Order. 

PART 2 - PRODUCTS 

2.01 SUBSTITUTIONS: 

A. Conditions:  Engineer will receive and consider Contractor's request for substitution when one 

or more of the following conditions are satisfied, as determined by Engineer.  If the following 

conditions are not satisfied, Engineer will return the requests without action except to record 

noncompliance with these requirements. 

1. Extensive revisions to the Contract Documents are not required. 

2. Proposed substitution is in keeping with the general intent of the Contract Documents and 

will produce indicated results. 

3. Substitution request is timely, fully documented, and properly submitted. 

4. The specified product or method of construction cannot be provided within the Contract 

Times.  Engineers will not consider the request if the product or method cannot be 

provided as a result of failure to pursue the Work promptly or coordinate activities 

properly. 

5. The requested substitution offers Owner a substantial advantage, in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities Owner 

must assume.  Owner's additional responsibilities may include compensation to Engineer 

for redesign and evaluation services, increased cost of other construction by Owner, and 

similar considerations. 

6. The specified product or method of construction cannot receive necessary approval by a 

governing authority, and the requested substitution can be approved. 

7. The specified product or method of construction cannot be provided in a manner that is 

compatible with other materials and where Contractor certifies that the substitution will 

overcome the incompatibility. 
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8. The specified product or method of construction cannot be coordinated with other 

materials and where Contractor certifies that the proposed substitution can be 

coordinated. 

9. The specified product or method of construction cannot provide a warranty required by 

the Contract Documents and where Contractor certifies that the proposed substitution 

provides the required warranty. 

B. Engineer’s review and acceptance of Submittals shall not relieve Contractor from 

responsibility for any variation from the requirements of the Contract Documents.  Engineer’s 

acceptance of Submittals not complying with the Contract Documents does not constitute an 

acceptable or valid request for substitution, nor does it constitute approval of a substitute.  

Acceptance by Engineer shall not relieve Contractor from responsibility for errors or omissions 

in the Submittals. 

PART 3 - EXECUTION - NOT APPLICABLE 

END OF SECTION 01 25 00 

06/18/2025



01 31 00 - 1 

Port Muskogee Security Fence                                          BMcD Project No. 167362 

                           XX/XX/2025  

SECTION 01 31 00 – PROJECT COORDINATION AND MEETINGS 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes administrative provisions for coordinating construction operations on 

Project including, but not limited to, the following: 

1. Coordination drawings. 

2. Project meetings. 

3. Requests for information (RFIs). 

1.02 RELATED REQUIREMENTS: 

A. For preparing and submitting Contractor's construction progress schedule:  Section 01 32 00. 

B. For Submittal Requirements:  Section 01 33 00. 

C. For coordinating closeout of the Contract:  Section 01 78 00. 

1.03 DEFINITIONS: 

A. RFI:  Request for information prepared by Contractor and submitted to Engineer seeking 

interpretation or clarification of the Contract Documents. 

1.04 COORDINATION: 

A. The Contractor shall coordinate the completion of their activities with work performed by the 

Owner, any other Contractors, and other entities, to facilitate proper installation and 

construction.  This includes all requirements specified in each Section of the contract. 

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 

or after its own installation. 

2. Coordinate installation of different components with other contractors to allow optimum 

accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

4. Where availability of space is limited, coordinate installation of different components to 

allow optimum performance and accessibility for required maintenance, service, and 

repair of all components, including mechanical and electrical. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 

required for coordination.  Include such items as required notices, reports, and list of attendees 

at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 

Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of others to avoid conflicts and to 

ensure orderly progress of the Work.  Such administrative activities include, but are not limited 

to, the following: 

1. Preparation of construction progress schedule. 

2. Preparation of the schedule of values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of Submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project closeout activities. 

8. Startup and adjustment of systems. 
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9. Project closeout activities. 

1.05 PROJECT MEETINGS: 

A. Preconstruction Conference:   

1. Owner and/or Engineer will conduct a meeting within ten (10) days after the Effective 

Date of the Agreement, to review items stated in the following agenda and to establish a 

working understanding between the parties as to their relationships during performance 

of the Work.   

2. Preconstruction conference shall be attended by:   

a. Representative(s) of Contractor including Contractor’s superintendent.   

b. Engineer and/or and Resident Project Representative. 

c. Representative(s) of Owner. 

d. At Owner's option, representatives of principal Subcontractors and Suppliers. 

3. Meeting Agenda: 

a. Construction schedules. 

b. Phasing. 

c. Critical Work sequencing and long-lead items. 

d. Designation of key personnel and their duties; lines of communication. 

e. Project coordination. 

f. Procedures and Processing of: 

(1) RFIs. 

(2) Field decisions. 

(3) Substitutions. 

(4) Submittals. 

(5) Change Orders. 

(6) Applications for Payment. 

g. Procedures for testing. 

h. Procedures for preparing and maintaining record documents. 

i. Use of Premises: 

(1) Office, work, storage, laydown, and parking areas. 

(2) Owner's requirements. 

(3) Work restrictions and hours. 

j. Construction facilities, controls, and construction aids. 

k. Temporary utilities. 

l. Safety and first-aid. 

m. Security. 

n. Deliveries of Equipment and Materials. 

4. Location of Meeting:  At or near the Project Site 

5. Reporting:   

a. Within five (5) working days after the meeting, Engineer and/or Owner will prepare 

and distribute minutes of the meeting. 

b. Contractor shall provide copies to Subcontractors and major Suppliers. 

B. Construction Progress Meetings:   

1. Contractor shall schedule and conduct a meeting bi-weekly and at other times requested 

by Engineer and/or Owner. Representatives of the Owner, Engineer, and Contractor shall 

be present at each meeting.  With Engineer's concurrence, Contractor may request 

attendance by representatives of Subcontractors, Suppliers, or other entities concerned 

with current program or involved with planning, coordination, or performance of future 

06/18/2025



SECTION 01 31 00 – PROJECT COORDINATION AND MEETINGS:  continued 

 

01 31 00 - 3 

Port Muskogee Security Fence                                          BMcD Project No. 167362 

                           XX/XX/2025  

activities.  All participants in the meeting shall be familiar with the Project and 

authorized to conclude matters relating to the Work. 

2. Contractor and each Subcontractor represented shall be prepared to discuss the current 

construction progress report and any anticipated future changes to the schedule.  Each 

Subcontractor shall comment on the schedules of Contractor and other Subcontractors 

and advise if their current progress or anticipated activities are compatible with that 

Subcontractor's Work. 

3. If one Subcontractor is delaying another, Contractor shall issue such directions as are 

necessary to resolve the situation and promote construction progress. 

4. Meeting Agenda: 

a. Review of construction progress since previous meeting. 

b. Field observations, interface requirements, conflicts. 

c. Issues which may impede construction schedule. 

d. Off-Site fabrication.  

e. Delivery schedules. 

f. Submittal schedules and status. 

g. Site use; coordination with other contractors. 

h. Temporary facilities, controls, and services. 

i. Hours of Work. 

j. Hazards and risks. 

k. Housekeeping. 

l. Quality and Work standards. 

m. RFIs. 

n. Status of Change Orders. 

o. Documentation of information for payment requests. 

p. Corrective measures and procedures to regain construction schedule if necessary. 

q. Revisions to construction schedule. 

r. Review of proposed activities for succeeding Work period. 

s. Review proposed Contract modifications for: 

(1) Effect on construction schedule and on completion date. 

t. Other business. 

5. Location of Meetings:  At or near Project Site. 

6. Reporting:   

a. Within three working days after each meeting, Contractor shall prepare and 

distribute minutes of the meeting to Owner and Engineer. 

b. Contractor shall distribute copies to principal Subcontractors and Suppliers. 

1.06 REQUESTS FOR INFORMATION (RFI): 

A. Procedure:  Promptly on discovery of the need for interpretation of the Contract Documents, 

and if not possible to request interpretation at Project meeting, prepare and submit an RFI with 

the content specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor 

shall be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 

Work or work of Subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and 

the following: 

1. Project name. 

2. Date. 
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3. Name of Contractor. 

4. Contract number and title. 

5. Name of Engineer. 

6. RFI number, numbered sequentially. 

7. Specification Section number and title and related paragraphs, as appropriate. 

8. Drawing number and detail references, as appropriate. 

9. Field dimensions and conditions, as appropriate. 

10. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Times 

or the Contract Price, Contractor shall state impact in the RFI. 

11. Contractor's signature. 

12. Attachments:  Include drawings, descriptions, measurements, photos, product data, Shop 

Drawings, and other information necessary to fully describe items needing interpretation. 

C. Software-Generated RFIs:  Software-generated form with substantially the same content as 

indicated above. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

D. Engineer's Action:  Engineer will review each RFI, determine action required, and return it.  

Allow seven (7) working days for Engineer's response for each RFI.  RFIs received after 1:00 

p.m. local time will be considered as received the following working day. 

1. The following RFIs shall be returned without action: 

a. Requests for approval of Submittals. 

b. Requests for approval of substitutions. 

c. Requests for coordination information already indicated in the Contract Documents. 

d. Requests for adjustments in the Contract Times or the Contract Price. 

e. Requests for interpretation of Engineer's actions on Submittals. 

f. Incomplete RFIs or RFIs with numerous errors. 

2. Multiple RFIs addressing similar or identical issues may be addressed by Engineer with a 

single broad response. 

3. Engineer's action may include a request for additional information, in which case 

Engineer's time for response will start again upon Contractor's response and resubmittal. 

4. If Contractor believes the RFI response warrants change in the Contract Times or the 

Contract Price, notify Engineer in writing within ten (10) days of receipt of the RFI 

response. 

E. On receipt of Engineer's action, update the RFI log and promptly distribute the RFI response to 

affected parties.  Review response and notify Engineer within seven days if Contractor 

disagrees with response. 

F. RFI Log:  Contractor shall prepare, maintain, and submit a tabular log of RFIs organized by the 

RFI number.  Submit log monthly.  Electronic log with not less than the following:  

1. Project name. 

2. Name and address of Contractor. 

3. Contractor representative name and telephone number. 

4. Name and address of Engineer. 

5. RFI number including RFIs that were dropped and not submitted. 

6. RFI description. 

7. Date the RFI was submitted. 

8. Date Engineer's response was received. 

9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 
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PART 2 - PRODUCTS - NOT APPLICABLE  

PART 3 - EXECUTION - NOT APPLICABLE 

END OF SECTION 01 31 00 
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SECTION 01 32 00 – CONSTRUCTION PROGRESS SCHEDULES AND REPORTS 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes administrative and procedural requirements for documenting the progress 

of construction during performance of the Work, including the following: 

1. Preliminary construction progress schedule. 

2. Construction progress schedule. 

3. Schedule of Submittals. 

4. Schedule of values. 

5. Construction progress reports. 

6. Daily construction reports. 

7. Equipment and Material location reports. 

8. Field condition reports. 

9. Special reports. 

1.02 RELATED REQUIREMENTS: 

A. For submitting and distributing meeting and conference minutes:  Section 01 31 00 – "Project 

Coordination and Meetings." 

B. For submitting schedules and reports:  Section 01 33 00 – "Submittals." 

C. For submitting construction photographs:  Section 01 32 33 – "Project Photographs." 

1.03 REFERENCE STANDARDS: 

A. Associated General Contractor's of America (AGC): 

1. Construction Planning and Scheduling. 

1.04 DEFINITIONS: 

A. Activity:  A discrete part of a contract that can be identified for planning, scheduling, 

monitoring, and controlling the construction Work.  Activities included in a construction 

schedule consume time and resources but shall not include planned work stoppages.  Activities 

shall not normally reflect the Work of more than one trade. 

1. Critical activities are activities on the critical path and have zero or negative float.  

Critical activities must start and finish on the planned early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 

3. Successor Activity:  An activity that follows another activity in the network. 

B. "Baseline" schedule:  The schedule submitted and accepted by Engineer for the Work. 

C. Cost Loading:  The allocation of the schedule of values for the completion of an activity as 

scheduled.  The sum of costs for all activities must equal the total Contract Price, unless 

otherwise approved by Engineer. 

D. CPM:  Critical path method (CPM), which is a method of planning and scheduling a 

construction contract where activities are arranged based on activity relationships.  Network 

calculations determine when activities can be performed and the critical path of Contract. 

E. Critical Path:  The longest connected chain of interdependent activities through the network 

schedule that establishes the minimum overall Contract duration and contains no float. 

F. Event:  The starting or ending point of an activity.  An event has no duration. 

G. Float:  The measure of leeway in starting and completing an activity. 

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 

jointly owned, expiring Project resource available to both parties as needed to meet 

schedule milestones and Contract completion date. 
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2. Free float is the amount of time an activity can be delayed without adversely affecting the 

early start of the successor activity. 

3. Total float is the measure of leeway in starting or completing an activity without 

adversely affecting an intermediate deadline or the planned Contract completion date. 

H. Fragnet:  A partial or fragmentary network that breaks down activities into smaller activities 

for greater detail. 

I. Milestone:  A key or critical point in time for reference or measurement.  A milestone has no 

duration. 

J. Network Diagram:  A graphic diagram of a network schedule, showing activities and activity 

relationships. 

K. Resource Loading:  The allocation of manpower and equipment necessary for the completion 

of an activity as scheduled. 

1.05 SUBMITTALS: 

A. Qualification Data:  For scheduling consultant. 

B. Schedule of Submittals:  Submit in specified electronic format.  Arrange the following 

information in a tabular format: 

1. Scheduled date for first submittal. 

2. Specification Section number and title. 

3. Submittal category (technical or informational). 

4. Name of Subcontractor or Supplier. 

5. Description of the Work covered. 

6. Scheduled date for Engineer's final release or approval. 

C. Preliminary Construction Progress Schedule:  Submit in specified electronic format. 

1. Acceptance of cost-loaded preliminary construction schedule will not constitute 

acceptance of schedule of values for cost-loaded activities. 

D. Construction Progress Reports:  Submit electronic copies at monthly intervals.   

E. Daily Construction Reports:  Submit electronic copies at weekly intervals.  

F. Material Location Reports:  Submit electronic copies at weekly intervals.  

G. Field Condition Reports:  Submit electronic copies at time of discovery of differing conditions. 

H. Special Reports:  Submit electronic at time of unusual event. 

1.06 COORDINATION: 

A. Coordinate preparation and processing of schedules and reports with performance of 

construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate construction progress schedule with the schedule of values, list of subcontracts, 

schedule of Submittals, Material and Equipment procurement, progress reports, payment 

requests, and other required schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from parties 

involved. 

2. Coordinate each construction activity in the network with other activities and schedule 

them in proper sequence. 

PART 2 - PRODUCTS 

2.01 SCHEDULE OF SUBMITTALS: 

A. Preparation:  Submit a schedule of Submittals, arranged in chronological order by dates 

required by construction progress schedule.  Include time required for review, resubmittal, 

06/18/2025



SECTION 01 32 00 – CONSTRUCTION PROGRESS SCHEDULES AND REPORTS:  continued 

 

01 32 00 - 3 

Port Muskogee Security Fence                                          BMcD Project No. 167362 

                           XX/XX/2025   

ordering, manufacturing, fabrication, and delivery when establishing dates as required in 

Section 01 33 00 – "Submittals." 

1. Coordinate Submittals schedule with list of subcontracts, the schedule of values, and 

"Baseline" construction progress schedule. 

2. Initial Submittal:  Submit concurrently with preliminary bar-chart schedule.  Include 

Submittals required during the first thirty (30) days of construction.  List those required 

to maintain orderly progress of the Work and those required early because of long lead 

time for manufacture or fabrication. 

3. Final Submittal:  Submit concurrently with the first complete submittal of construction 

progress schedule. 

2.02 CONTRACTOR'S CONSTRUCTION PROGRESS SCHEDULE, GENERAL: 

A. Time Frame:  Extend schedule from date established for commencement of the Work in the 

Notice to Proceed to date of Final Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 

early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each building floor or separate area as a separate numbered activity for each 

principal element of the Work.  Comply with the following: 

1. Activity Duration:  Define activities so no activity is longer than twenty (20) calendar 

days, unless specifically allowed by Engineer. 

2. Procurement Activities:  Include procurement process activities for the following long 

lead items and major items, requiring a cycle of more than twenty (20) days, as separate 

activities in schedule.  Procurement cycle activities include, but are not limited to, 

Submittals, approvals, purchasing, fabrication, and delivery. 

3. Submittal Review Time:  Include review and resubmittal times indicated in Section 01 33 

00 – "Submittals" in schedule.  Coordinate Submittal review times in Contractor's 

construction progress schedule with schedule of Submittals. 

4. Substantial Completion:  Indicate completion in advance of date established for 

Substantial Completion and allow time for Engineer's administrative procedures 

necessary for certification of Substantial Completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 

as follows in schedule and show how the sequence of the Work is affected. 

1. Phasing:  Arrange list of activities on schedule by phase. 

2. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 

b. Limitations of continued occupancies. 

c. Uninterruptible services. 

d. Partial occupancy before Substantial Completion. 

e. Use of premises restrictions. 

f. Provisions for future construction. 

g. Seasonal variations. 

h. Environmental control. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, 

but not limited to, the Notice to Proceed, Substantial Completion, and Final Completion. 

E. Cost Correlation:  At the head of schedule, provide a cost correlation line, indicating planned 

and actual costs.  On the line, show dollar volume of the Work performed as of dates used for 

preparation of payment requests. 
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F. Contract Modifications:  For each proposed Contract modification and concurrent with its 

submission, prepare a time-impact analysis using fragnets to demonstrate the effect of the 

proposed change on the overall schedule. 

2.03 PRELIMINARY CONSTRUCTION PROGRESS SCHEDULE: 

A. Bar-Chart Schedule:  Submit preliminary horizontal bar-chart-type construction schedule 

within seven (7) days of date established for commencement of the Work in the Notice to 

Proceed. 

1. Preparation:  Indicate each significant construction activity separately.  Identify first 

workday of each week with a continuous vertical line.  Outline significant construction 

activities for first thirty (30) days of construction.  Include skeleton diagram for the 

remainder of the Work. 

2.04 CONSTRUCTION PROGRESS SCHEDULE (GANTT CHART): 

A. Gantt-Chart Schedule:  After submittal of preliminary construction progress schedule as stated 

above, submit a detailed construction progress schedule within twenty (20) days of the Notice 

of Award.  Base the schedule on the preliminary construction progress schedule and 

incorporate review comments and other feedback. 

B. The schedule shall show the Work in a horizontal bar chart or other graphic format suitable for 

displaying scheduled and actual progress. 

1. The schedule shall indicate phases of the Work, starting date, interim milestones, and 

dates of Substantial Completion and Final Completion. 

2. Breakdown Work phases into separate time bar for each significant construction activity 

entry, with dates Work is expected to begin and be completed.  Within each time bar, 

indicate estimated completion percentage in 10% increments. 

3. Scale and spacing shall allow room for notation and revisions. 

4. Sheet Size:  Minimum 11 x 17 inches. 

C. Provide subschedules to define in more detail critical portions of schedules, including 

inspections and tests. 

D. Coordinate construction progress schedule with schedule of values, schedule of Submittals 

schedule, procurement schedule, progress reports, and payment requests. 

E. Engineer will review and comment on construction progress schedule and, upon agreement 

between Engineer and Contractor on necessary changes: 

1. Contractor shall distribute copies as specified of the accepted "baseline" schedule to 

Engineer.  Contractor shall provide additional copies to Subcontractors and other parties 

required to comply with scheduled dates, one copy to each party. 

F. Revise the construction progress schedule after each meeting, event, or activity where revisions 

have been recognized and accepted to reflect impacts of new developments on the schedule. 

G. Update and submit electronic copies to Engineer of the revised schedule at least once each 

month to show actual progress compared to the originally accepted "baseline" schedule and any 

proposed changes in the schedule of remaining Work.  Include with construction progress 

report. 

2.05 REPORTS: 

A. Construction Progress Reports:   

1. Submit a report on actual construction progress on a monthly basis.  More frequent 

reports may be required should the Work fall behind the accepted schedule.   
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a. Submit a weekly report (and three-week look-ahead schedule) to coordinate with 

and supplement the monthly construction progress report and which details Work 

scheduled for the following one-week interval, including: 

(1) Work activities which will occur. 

(2) Number and size of crews. 

(3) Construction equipment on Site. 

(4) Major items of Equipment and Material to be installed. 

b. Format shall be on 8-1/2-inch paper, submitted to Engineer in electronic format.  

2. Construction progress reports shall consist of the revised construction progress schedule 

and a narrative report which shall include but not be limited to the following:   

a. Comparison of actual progress to planned progress shown on originally accepted 

schedule. 

b. Summary of activities completed since the previous construction progress report. 

c. Summary of activities planned for next reporting period. 

d. Planned, earned, and spent earned value analysis for the month. 

e. Identification of problem areas. 

f. A description of current and anticipated delaying factors, if any.   

g. Impact of possible delaying factors.   

h. Proposed corrective actions.   

3. Submit a construction progress report to Engineer with each application for partial 

payment.  Work reported complete but not readily apparent to Engineer must be 

substantiated with supporting data when requested by Engineer. 

4. If a schedule update reveals that, through no fault of Owner, the Work is likely to be 

completed later than the Contract completion date, Contractor shall: 

a. Establish a plan for making up for lost time. 

(1) Increase number of workers, or 

(2) Increase amount or kinds of tools, or 

(3) Work overtime or additional shifts, or 

(4) A combination of 2 or more of the above 3 actions. 

b. Submit plan to Owner and Engineer before implementing the plan. 

c. Take actions as necessary to get the Work back on schedule at no additional cost to 

Owner. 

B. Daily Construction Reports:  Prepare a daily construction report recording the following 

information concerning events at Project Site: 

1. List of Subcontractors at Project Site. 

2. List of separate contractors at Project Site. 

3. Approximate count of personnel at Project Site, and breakdown by craft. 

4. Equipment at Project Site. 

5. Material deliveries. 

6. High and low temperatures and general weather conditions. 

7. Accidents. 

8. Meetings and significant decisions. 

9. Unusual events (refer to special reports). 

10. Stoppages, delays, shortages, and losses. 

11. Meter readings and similar recordings. 

12. Emergency procedures. 

C. Equipment and Material Location Reports:  At weekly intervals, prepare and submit a 

comprehensive list of Equipment and Materials delivered to and stored at Project Site.  List 

shall be cumulative, showing Equipment and Materials previously reported plus items recently 
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delivered.  Include with list a statement of progress on and delivery dates for Materials or items 

of Equipment fabricated or stored away from Project Site. 

D. Field Condition Reports:  Promptly on discovery of a difference between field conditions and 

the Contract Documents, prepare and submit a detailed report.  Submit with a request for 

information (RFI).  Include a detailed description of the differing conditions, together with 

recommendations for changing the Contract Documents. 

E. Special Reports: 

1. General:  Submit special reports directly to Owner within one day of an occurrence.  

Distribute copies of report to parties affected by the occurrence. 

2. Reporting Unusual Events:  When an event of an unusual and significant nature occurs at 

Project Site, whether or not related directly to the Work, prepare and submit a special 

report.  List chain of events, persons participating, response by Contractor's personnel, 

evaluation of results or effects, and similar pertinent information.  Advise Owner in 

advance when these events are known or predictable. 

PART 3 - EXECUTION 

3.01 CONSTRUCTION PROGRESS SCHEDULE: 

A. Construction Progress Schedule Updating:  At monthly intervals, update schedule to reflect 

actual construction progress and activities.  Issue schedule one week before each regularly 

scheduled construction progress meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 

been recognized or made.  Issue updated schedule concurrently with the report of each 

such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 

limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate actual completion percentage for each activity. 

B. Distribution:  Distribute copies of accepted schedule to Engineer, Owner, separate contractors, 

testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 

schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 

2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 

portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 01 32 00 
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SECTION 01 32 33 – CONSTRUCTION PHOTOGRAPHS 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section specifies administrative and procedural requirements for construction 

photographs. 

1.02 SUBMITTALS: 

A. Submit as specified in Section 01 33 00 – "Submittals" and in PART 3 - this Section. 

B. Contractor shall submit two sample prints of the type and quality required during construction, 

for review and acceptance by Engineer. 

PART 2 - PRODUCTS 

2.01 PHOTOGRAPHIC REQUIREMENTS:  SPECIFIED IN PART 3, THIS SECTION. 

PART 3 - EXECUTION 

3.01 PROGRESS SITE PHOTOGRAPHS: 

A. Contractor shall be responsible for photographs of the Site to show the existing and general 

progress of the Work.  Owner and/or Engineer will advise as to which views are of 

interest.  Photographs shall be taken of the following areas and at the following times. 

1. Existing Site conditions before Site work is started.  Number of views shall be adequate 

to cover the Site.   

2. Progress of the Work from excavation throughout construction.  There shall be a 

minimum five (5) different views or as required to adequately show the progress of the 

work taken on or about the first of each month and submitted with the monthly report.   

3. Finished Project after completion of Work. Number of views shall be adequate to show 

the finished Work.  

4. If Project is not completed during the Contract Time or authorized extensions, 

photographs shall continue to be taken at no increase in Contract Price.   

B. Digital Images: 

1. Submit a complete set of digital image electronic files with each submittal of photographs 

as required in PARAGRAPH 3.01.A.  

a. Provide images in JPEG format, with minimum sensor size of 4.0 megapixels. 

b. Provide image resolution of not less than 1600 by 1200 pixels. 

c. Submit images that have same aspect ratio as the sensor, uncropped. 

C. Identification: 

1. Identify each photographic file or print a file name and/or label which contains the 

Contract name and Contract number, date of exposure, and description of view.   

2. Identify each photographic file with date digital photographs were taken. 

D. Submit digital files for the Project as specified in SECTION 01 33 00.  In addition, include all 

photographs taken within a monthly period and/or in PARAGRAPH 3.01.A.2 with the 

Monthly Report Documents 

3.02 ROUTE PHOTOGRAPHS: 

A. Contractor shall be responsible for photographs along the entire construction route showing the 

condition of the terrain previous to any alterations by Contractor and before construction is 

started. These same views shall be rephotographed after completion of all construction.  
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B. The principal reason for obtaining photographs is so that items such as cracked curbs, shrubs, 

lawns, broken pavement or sidewalks, plugged culverts in driveways, or other problems along 

the construction route may be more clearly shown and recorded.  This will to some degree 

preclude the possibility of post construction litigation with property owners adjacent to the 

Work.   

C. Photographs shall be taken at intervals of not more than 50 feet and at other intervals deemed 

necessary to record detailed conditions, possible field conflicts, and as may be designated by 

Engineer. 

D. Each photograph shall be identified in the view using an identification board stating the 

Contract name and Contract number, station number, street or other suitable identification date 

and sequential view number. 

E. Contractor shall keep a log of all photographs noting detailed information or comments 

pertinent to each photograph. 

F. Digital Images: 

1. Submit a complete set of digital image electronic files as a Project record document. 

a. Provide images in JPEG format, with minimum sensor size of 4.0 megapixels. 

b. Provide image resolution of not less than 1600 by 1200 pixels. 

c. Submit images that have same aspect ratio as the sensor, uncropped. 

d. Submit digital files as specified in SECTION 01 33 00.   

G. Identification: 

1. Identify each photographic file or print a file name and/or label which contains the 

Contract name and Contract number, date of exposure, and description of view.   

2. Identify each photographic file with date digital photographs were taken. 

3.03 AUDIO/VIDEO RECORDINGS: 

A. Audio/video recordings shall be made along the entire construction route showing the 

condition of the Site or terrain previous to any alterations by Contractor and before disturbing 

of the Site is started. A second audio/video recording shall be produced after completion of all 

construction operations, showing the same view or views as close as possible, to illustrate 

"before" and "after" conditions. This is the responsibility of Contractor.    

B. The principal reason for producing this recording is so that items such as cracked or broken 

curbs, pavement, or sidewalks; plugged culverts in driveways; condition of shrubs or lawns or 

other problems along the construction route may be more clearly shown and recorded. This 

will to some degree preclude the possibility of post construction litigation with property 

owners adjacent to the Work.   

C. All required equipment, accessories, materials, and labor for the timely production of this 

documentation shall be arranged/furnished through Contractor. 

1. The audio/video system utilized shall be capable of producing bright, sharp, clear visual 

images which render accurate colors free from imperfections and distortions that might 

obscure recorded information during playback. The simultaneous audio record shall be 

made directly onto the original recording, and shall record narration clearly and audibly, 

with adequate volume, free from unnecessary interruptions and distortions that might 

eliminate recorded information during playback. 

D. Zone of Influence: Unless otherwise indicated by Engineer or Owner, the "Zone of Influence" 

which might be affected by the construction operations and, therefore, shall be documented in 

these recordings, shall be whichever of the following includes the greatest area. 

1. All areas within the temporary construction right-of-ways and grading limits, as indicated 

on the Contract Drawings. 
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2. The permanent easement for the completed improvements, as indicated on the Contract 

Drawings. 

3. All areas within 35 feet of the proposed improvements. 

4. All areas within the Project Site. 

E. Production Procedures: 

1. It is recommended that the audio/video recordings be produced while actually walking 

the construction route - NOT through the use of wheeled vehicles. 

2. All recordings shall display digital information continuously; this information shall 

include the current time and date, showing the month, day, and year. This information 

shall be audibly acknowledged at appropriate times during recording sequences. 

3. Each recording shall begin with a visual of the current date and time on digital display, 

plus audible and visual, if possible, indication of Contract name and numbers, Owner’s 

name, name of Contractor, and other pertinent information. Thereafter, each recording 

sequence should begin with the current time and date, followed by the location recording, 

direction of view, and description of the scene being recorded. Continuous updates of this 

information, plus other pertinent comments, shall be given throughout the recording 

sequence. Such audio and video records shall include, but not be limited to, conditions of 

existing pavement, curbs, sidewalks, driveways, culverts, ditches, mailboxes, fences, 

shrubs and landscaping, major structural conditions of residences and commercial 

buildings, fences, signs, headwalls, general terrain, and similar items. 

4. A log sheet showing the recording sequences shall be maintained; it shall list the start and 

stop time/date for each sequence, plus a brief description of the areas documented.  The 

end of each recording shall include a visual record of the original log sheet to preserve 

this information in the event of loss or damage. 

5. All recordings shall be completed during periods of adequate lighting and 

visibility.  Sufficient lighting must be available to provide proper illumination of 

shadowed areas, and proper exposure adjustments shall be made where required.  No 

taping shall be completed during precipitation, mist, fog, or when more than 10% of the 

ground surface has snow cover. 

F. Ownership and Authenticity of Original Recording: All recordings shall become the property 

of the Owner.  

G. Submit digital files as specified in SECTION 01 33 00.   

3.04 ADDITIONAL PHOTOGRAPHS: 

A. Engineer and/or Owner may issue requests for additional photographs, in addition to periodic 

photographs specified. 

1. In emergency situations, the Contractor shall take additional photographs within 24 hours 

of Engineer's and/or Owner’s request. 

2. Circumstances that could require additional photographs include, but are not limited to: 

a. Substantial Completion of a major phase or component of Work. 

b. Owner's request for special photographs. 

c. Immediate follow-up when on-site events result in construction damage or losses. 

d. Photographs to be taken at fabrication locations away from Project Site. 

e. Extra record photographs at time of final acceptance. 

END OF SECTION 01 32 33 
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SECTION 01 33 00 – SUBMITTALS 

PART 1 - GENERAL  

1.01 SUMMARY: 

A. This Section includes definitions, descriptions, transmittal, and review of Submittals. 

1.02 RELATED REQUIREMENTS: 

A. Section 01 31 00 – "Construction Progress Schedules and Reports." 

B. Section 01 31 00 – "Project Coordination Meetings." 

C. Section 01 32 33 – "Construction Photographs." 

D. Section 01 78 00 – "Contract Closeout." 

1.03 GENERAL INFORMATION: 

A. Definitions: 

1. Shop Drawings, product data, and Samples are technical Submittals prepared by 

Contractor, Subcontractor, manufacturer, or Supplier and submitted by Contractor to 

Engineer as a basis for approval of the use of Equipment and Materials proposed for 

incorporation in the Work or needed to describe installation, operation, maintenance, or 

technical properties, as specified in each Division of the Specifications. 

a. Shop Drawings include custom-prepared data of all types including drawings, 

diagrams, performance curves, material schedules, templates, instructions, and 

similar information not in standard printed form applicable to other projects.   

b. Product data includes standard printed information on materials, products, and 

systems; not custom-prepared for this Project, other than the designation of 

selections from available choices. 

c. Samples include both fabricated and unfabricated physical examples of materials, 

products, and Work; both as complete units and as smaller portions of units of 

Work; either for limited visual inspection or (where indicated) for more detailed 

testing and analysis.  Mock-ups are a special form of Samples which are too large 

to be handled in the specified manner for transmittal of Sample Submittals. 

d. Descriptions of submittal requirements (as applicable) are defined in Appendix B – 

Submittal Descriptions. 

2. Informational Submittals are those technical reports, administrative Submittals, 

certificates, and guarantees not defined as Shop Drawings, product data, or Samples. 

a. Technical reports include laboratory reports, tests, technical procedures, technical 

records, and Contractor's design analysis. 

b. Administrative Submittals are those nontechnical Submittals required by the 

Contract Documents or deemed necessary for administrative records.  These 

Submittals include maintenance agreements, Bonds, Project photographs, physical 

work records, statements of applicability, copies of industry standards, Project 

record data, schedules, security/protection/safety data, and similar type Submittals. 

c. Certificates and guarantees are those Submittals on Equipment and Materials where 

a written certificate or guarantee from the manufacturer or Supplier is called for in 

the Specifications. 

3. Refer to ARTICLES 1.03 and 1.04 of this Part for detailed lists of Submittals and specific 

requirements. 

B. Quality Requirements: 

1. Submittals such as Shop Drawings and product data shall be of suitable quality for 

legibility and reproduction purposes.  Every line, character, and letter shall be clearly 
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legible.  Drawings such as reproducibles shall be useable for further reproduction to yield 

legible hard copy. 

2. Documents submitted to Engineer that do not conform to specified requirements shall be 

subject to rejection by Engineer, and upon request by Engineer, Contractor shall resubmit 

conforming documents.  If conforming Submittals cannot be obtained, such documents 

shall be retraced, redrawn, or photographically restored as may be necessary to meet such 

requirements.  Contractor's or his Subcontractor's failure to initially satisfy the legibility 

quality requirements will not relieve Contractor or his Subcontractors from meeting the 

required schedule for Submittals. 

C. Language and Dimensions:   

1. All words and dimensional units shall be in the English language.   

2. Metric dimensional unit equivalents may be stated in addition to the English units.  

However, English units of measurement shall prevail.   

D. Submittal Completeness: 

1. Submittals shall be complete with respect to dimensions, design criteria, materials of 

construction, and other information specified to enable Engineer to review the 

information effectively. 

2. Where standard drawings are furnished which cover a number of variations of the general 

class of Equipment, each drawing shall be annotated to indicate exactly which parts of 

the drawing apply to the Equipment being furnished.  Use hatch marks to indicate 

variations that do not apply to the Submittal.  The use of "highlighting markers" will not 

be an acceptable means of annotating Submittals.  Annotation shall also include proper 

identification of the Submittal permanently attached to the drawing. 

3. Reproductions or copies of Contract Drawings or portions thereof will not be accepted as 

complete fabrication or erection drawings.  Contractor may use a reproduction of 

Contract Drawings for erection drawings to indicate information on erection or to identify 

detail drawing references.  Whenever the Drawings are revised to show this additional 

Contractor information, Engineer's title block shall be replaced with Contractor's title 

block, and Engineer's professional seal shall be removed from the drawing.  Contractor 

shall revise these erection drawings for subsequent Engineer revisions to the Contract 

Drawings. 

E. Form of Submittals: 

1. Submittals and other Project documents shall be transmitted in electronic format as 

specified. 

a. Selected Submittals may be provided in paper ("hardcopy") copies only with 

advance approval of Engineer, and using procedures specified herein. 

b. Equipment instruction books and operating manuals shall be provided in paper 

copies in addition to specified electronic format. 

2. Electronic Format: 

a. Scanned Submittals and documents are not acceptable.  Transmit Submittals and 

Project documents in: 

(1) Nonproprietary, native electronic format incorporating any necessary 

reference files, or 

(2) Adobe *PDF files created directly from native electronic format, or 

(3) Engineer-approved equal. 

(4) Electronic submittal PDF files are not to be combined files or collections of 

files/drawings.  Each drawing document must stand alone. 

(5) Each file will be right reading and orientation the same for all consecutive 

resubmissions. 
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(6) For any given Submittal, the filename and format shall be consistent for initial 

submission and subsequent revisions of the same.  Use consistent naming 

convention throughout. Reference to revision or dates shall not be included in 

a filename.   

(7) Nonconforming Submittals are subject to rejection by Engineer. 

b. Provide "as-constructed" Submittals, record documents, Equipment instruction 

books and operating manuals, and other documents on CD-ROM in Adobe *PDF 

format as required and approved by Owner. 

c. Equipment instruction books and operating and maintenance manuals shall be in 

Adobe *PDF format combined in one pdf file for the complete O&M manual or 

divided into pdf files that represent entire volumes (corresponding to hardcopy 

volumes).  The pdf files shall be completely bookmarked with links within the 

index sheet to the different sections within the manuals/volumes, corresponding to 

the defined tabs within the hardcopy version. 

(1) Digital delivery media shall be Engineer's File Transfer Protocol (FTP) 

site(s). 

1.04 TECHNICAL SUBMITTALS 

A. Items shall include, but not be limited to, the following: 

1. Manufacturer's specifications. 

2. Catalogs, or parts thereof, of manufactured Equipment. 

3. Shop fabrication and erection drawings. 

4. General outline drawings of Equipment showing overall dimensions, location of major 

components, weights, and location of required building openings and floor plates. 

5. Detailed Equipment installation drawings, showing foundation details, anchor bolt sizes 

and locations, baseplate sizes, location of Owner's connections; and all clearances 

required for erection, operation, and disassembly for maintenance. 

6. Schematic diagrams for electrical items, showing external connections, terminal block 

numbers, internal wiring diagrams and one-line diagrams. 

7. Bills of material and spare parts list. 

8. Instruction books and operating manuals. 

9. Material lists or schedules. 

10. Performance tests on Equipment by manufacturers. 

11. Concrete mix design information. 

12. Samples and color charts. 

13. All drawings, catalogs or parts thereof, manufacturer's specifications and data, Samples, 

instructions, and other information specified or necessary: 

a. For Engineer to determine that Equipment and Materials conform to the design 

concept and comply with intent of the Contract Documents. 

b. For proper erection, installation, operation, and maintenance of Equipment and 

Materials which Engineer will review for general content but not for basic details. 

c. For Engineer to determine what supports, anchorages, structural details, 

connections, and services are required for Equipment and Materials, and effects on 

contiguous or related structures and Equipment and Materials. 

B. Schedule of Submittals: 

1. Prepare for Engineer's concurrence, a schedule for submission of all Submittals specified 

or necessary for Engineer's approval of the use of Equipment and Materials proposed for 

incorporation in the Work or needed for proper installation, operation, or maintenance.  

Submit the schedule with the procurement schedule and construction progress schedule.  
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Schedule submission of all Submittals to permit review, fabrication, and delivery in time 

so as to not cause a delay in the Work of Contractor or his Subcontractors or any other 

contractors as described in the Contract Documents. 

2. In establishing schedule for Submittals, allow fifteen (15) days in Engineer's office for 

reviewing original Submittals and ten (10) days in Engineer's office for reviewing 

resubmittals.   

3. Submittals requiring revision shall be resubmitted within five (5) days after receipt of 

Engineer's review notations. 

4. The schedule shall indicate the anticipated dates of original submission for each item and 

Engineer's approval thereof and shall be based upon at least one resubmission of each 

item.   

5. Schedule all Submittals (Shop Drawings, product data, and Samples) required prior to 

fabrication or manufacture for submission within fifteen (15) days of the Notice to 

Proceed. Schedule Submittals pertaining to storage, installation, and operation at the Site 

for Engineer's approval prior to delivery of the Equipment and Materials. 

6. Resubmit Submittals the number of times required for Engineer's "Submittal Approved."  

However, any need for resubmittals in excess of the number set forth in the accepted 

schedule, or any other delay in obtaining approval of Submittals, will not be grounds for 

extension of the Contract Times, provided Engineer completes his reviews within the 

times specified.   

7. Where a Submittal is required by the Contract Documents or the accepted schedule of 

Submittals, any related Work performed prior to Engineer's review and approval of the 

pertaining Submittal will be at the sole expense and responsibility of Contractor. 

C. Transmittal of Submittals: 

1. All Submittals (Shop Drawings, product data, and Samples) for Equipment and Materials 

furnished by Contractor, Subcontractors, manufacturers, and Suppliers shall be submitted 

to Engineer by Contractor. 

2. After checking and verifying all field measurements, transmit all Submittals to Engineer 

for approval as follows: 

a. Submittal Information Block: 

(1) Affix to all electronic and paper copies whether Submittal is prepared by 

Contractor, Subcontractor, or Supplier.  Use transparent decal type Submittal 

Information Blocks for Shop Drawings and use gummed paper type for 

product data and Sample Submittals that are submitted in paper format. 

b. Mark each Submittal by Project name and number, Contract title and number, and 

applicable Specification Section and Article number.  Include in the letter of 

transmittal the Drawing number and title, sheet number (if applicable), revision 

number, and electronic filename (if applicable).  Unidentifiable Submittals will be 

returned for proper identification. 

c. Check and approve Submittals of Subcontractors, Suppliers, and manufacturers 

prior to transmitting them to Engineer.  Contractor's submission shall constitute a 

representation to Owner and Engineer that Contractor approves Submittals and has 

determined and verified all design criteria, quantities, dimensions, field 

construction and installation criteria, materials, catalog numbers, compliance with 

Laws and Regulations, and similar data, and Contractor assumes full responsibility 

for doing so; and Contractor has coordinated each Submittal with the requirements 

of the Work and the Contract Documents. 

d. At the time of each submission, call to the attention of Engineer in the letter of 

transmittal any deviations from requirements of the Contract Documents.   
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e. Make all modifications noted or indicated by Engineer and return the required 

number of revised Submittals until approved.  Direct specific attention in writing, 

or on revised Submittals, to changes other than the modifications called for by 

Engineer on previous Submittals.  After paper copy Submittals have been approved, 

submit copies thereof for final distribution.  Previously approved Submittals 

transmitted for final distribution will not be further reviewed and are not to be 

revised.  If errors are discovered during manufacture or fabrication, correct the 

Submittal, and resubmit for review. 

f. Following completion of the Work and prior to final payment, furnish record 

documents and approved Samples and Shop Drawings necessary to indicate "as 

constructed" conditions, including field modifications, in the number of copies 

specified.  Furnish additional copies for insertion in Equipment instruction books 

and operating manuals as required.  All such copies shall be clearly marked 

"PROJECT RECORD."  

(1) Submit a final record copy of the Master Field Drawing list which shall 

indicate the final revision status of each drawing on the list. 

g. Keep a copy or sample of each Submittal in good order at the Site.   

3. Quantity Requirements: 

a. Except as otherwise specified, transmit all Shop Drawings in the following 

quantities: 

(1) Initial Submittal: 

(a) Electronic - One copy to Engineer. 

(2) Resubmittals: 

(a) Electronic - One copy to Engineer. 

(3) Submittal for final distribution: 

(a) Electronic - One copy to Engineer. 

(4) As-constructed documents: 

(a) Electronic - One copy to Engineer.   

b. Transmit Submittals of product data as follows: 

(1) Initial Submittal: 

(a) Electronic - One copy to Engineer. 

(2) Resubmittals: 

(a) Electronic - One copy to Engineer. 

(3) Submittal for final distribution: 

(a) Electronic - One copy to Engineer. 

c. Transmit Submittals of Material Samples, color charts, and similar items as follows: 

(1) Initial Submittal – Three copies to Engineer. 

(2) Resubmittal – Three to Engineer. 

(3) Upon approval, One Sample will be returned to Contractor. 

d. Transmit Submittals of Equipment instruction books and operating manuals as 

follows: 

(1) Initial Submittal: 

(a) Electronic - One copy to Engineer.   

(2) Resubmittals: 

(a) Electronic - One copy to Engineer. 

(3) Submittal for Final Distribution – One paper copy and one electronic to 

Engineer. One paper copy and one electronic copy to Owner.  

e. When all Submittals have been updated to "as-constructed" conditions, transmit to 

Engineer and to Owner in electronic format. 
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f. Owner may copy and use for internal operations and staff training purposes any and 

all document Submittals required by this Contract and approved for final 

distribution, whether or not such documents are copyrighted, at no additional cost 

to Owner.  If permission to copy any such Submittal for the purposes stated is 

unreasonably withheld from Owner by Contractor or any Subcontractor, 

manufacturer, or Supplier, Contractor shall provide to Engineer 50 copies plus the 

number of copies required by Contractor at each final distribution issue. 

4. Equipment erection drawings and other Submittals required for installation of Equipment 

furnished by others under separate contract for installation under this Contract will be 

transmitted to Contractor by Engineer in the final distribution of such Submittals.   

D. Engineer's Review:   

1. Engineer will review and take appropriate action on Submittals in accordance with the 

accepted schedule of Submittals.  Engineer's review and approval will be only to 

determine if the items of Equipment and Materials covered by the Submittals will, after 

installation or incorporation in the Work, conform to information given in the Contract 

Documents and be compatible with the design concept of the completed Project as a 

functioning whole as indicated by the Contract Documents. 

2. Engineer's review and approval will not extend to design data reflected in Submittals 

which is peculiarly within the special expertise of Contractor or Contractor's 

Subcontractors or Suppliers.  Review and approval of a component item as such will not 

indicate approval of the assembly in which the item functions. 

3. Engineer's review and approval of Shop Drawings, product data, or Samples will not 

relieve Contractor of responsibility for any deviation from requirements of the Contract 

Documents unless Contractor has in writing called Engineer's attention to such deviation 

at the time of submission, and Engineer has given written concurrence in and approval of 

the specific deviation.  Approval by Engineer shall not relieve Contractor from 

responsibility for errors or omissions in Submittals. 

E. Submittal Action Stamp:   

1. Engineer's review action stamp, appropriately completed, will appear on all Submittals of 

Contractor when returned by Engineer.  Review status designations listed on Engineer's 

action stamp are defined as follows:   

 

A - SUBMITTAL APPROVED:  Signifies Equipment or Material represented by the 

Submittal conforms with the design concept and complies with the intent of the Contract 

Documents and is approved for incorporation in the Work.  Contractor is to proceed with 

fabrication or procurement of the items and with related Work.  Copies of the Submittal 

are to be transmitted to Engineer for final distribution. 

 

B - SUBMITTAL APPROVED AS NOTED (RESUBMIT): Signifies Equipment and 

Material represented by the Submittal conforms with the design concept and complies 

with the intent of the Contract Documents and is approved for incorporation in the Work 

in accordance with Engineer's notations.  Contractor is to proceed with fabrication or 

procurement of the items and with related Work in accordance with Engineer's notations 

and shall submit a revised Submittal responsive to notations marked on the returned 

Submittal or written in the letter of transmittal. 

 

C - SUBMITTAL RETURNED FOR REVISION (RESUBMIT): Signifies Equipment 

and Material represented by the Submittal appears to conform with the design concept 

and comply with the intent of the Contract Documents, but information is either insuffi-
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cient in detail or contains discrepancies which prevent Engineer from completing his re-

view.  Contractor shall resubmit revised information responsive to Engineer's annotations 

on the returned Submittal or written in the letter of transmittal.  Fabrication or procure-

ment of items represented by the Submittal and related Work is not to proceed until the 

Submittal is approved. 

 

D - SUBMITTAL NOT APPROVED (SUBMIT ANEW): Signifies Equipment and Ma-

terial represented by the Submittal does not conform with the design concept or comply 

with the intent of the Contract Documents and is disapproved for use in the Work.  Con-

tractors shall provide Submittals responsive to the Contract Documents.   

 

E - PRELIMINARY SUBMITTAL:  Signifies Submittals of such preliminary nature that 

a determination of conformance with the design concept or compliance with the intent of 

the Contract Documents must be deferred until additional information is furnished.  Con-

tractor is to submit such additional information to permit layout and related activities to 

proceed. 

 

F - FOR REFERENCE, NO APPROVAL REQUIRED: Signifies Submittals which are 

for supplementary information only; pamphlets, general information sheets, catalog cuts, 

standard sheets, bulletins and similar data, all of which are useful to Engineer or Owner 

in design, operation, or maintenance, but which by their nature do not constitute a basis 

for determining that items represented thereby conform with the design concept or com-

ply with the intent of the Contract Documents.  Engineer reviews such Submittals for 

general content but not for basic details. 

 

G - DISTRIBUTION COPY (PREVIOUSLY APPROVED): Signifies Submittals which 

have been previously approved and are being distributed to Contractor, Owner, Resident 

Project Representative, and others for coordination and construction purposes. 

 

F. Instruction Books and Operating Manuals:   

1. In addition to electronic Submittals specified above, Equipment instruction books and 

operating manuals prepared by the manufacturer shall include the following: 

a. Index and tabs.   

b. Instructions for installation, start-up, operation, inspection, maintenance, parts lists 

and recommended spare parts, and data sheets showing model numbers.   

c. Applicable drawings.   

d. Warranties and guarantees.   

e. Address of nearest manufacturer-authorized service facility.   

f. All additional data specified. 

2. Information listed above shall be bound into hard-back binders of three-ring type.  Sheet 

size shall be 8-1/2 x 11.  Binder color shall be black.  Capacity shall be a minimum of 1-

1/2 inches, but sufficient to contain and use sheets with ease. 

a. Provide the following accessories: 

(1) Label holder. 

(2) Business card holder. 

(3) Sheetlifters. 

(4) Horizontal pockets. 

(5) Owner's name. 

(6) Owner's facility or plant name. 
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(7) Equipment item name. 

(8) Volume number (if applicable). 

(9) Contract number. 

(10) Manufacturer's name and address. 

b. The following information shall be imprinted, inserted, or affixed by label on the 

binder spine: 

(1) Equipment item name. 

(2) Owner's name and Owner's facility or plant name. 

(3) Manufacturer's name. 

(4) Contract number. 

(5) Volume number (if applicable). 

c. Submit mockup of cover and spine for Engineer's review. 

G. Samples:   

1. Office Samples shall be of sufficient size and quantity to clearly illustrate the following: 

a. Functional characteristics of the product, with integrally related parts and 

attachment devices. 

b. Full range of color, texture, and pattern. 

c. Material, manufacturer, pertinent catalog number, and intended use. 

2. Field Samples and Mock-ups: 

a. Erect field Samples and mock-ups at the Project Site and at a location acceptable to 

Engineer. 

b. Size or area shall be as specified in respective Specification Section. 

c. Fabricate each Sample and mock-up complete and finished. 

d. Remove mock-ups at conclusion of Work or when acceptable to Engineer if not a 

permanent part of construction. 

1.05 INFORMATIONAL SUBMITTALS:   

A. Informational Submittals are comprised of technical reports, administrative Submittals, and 

guarantees which relate to the Work, but do not require Engineer approval prior to proceeding 

with the Work.  Informational Submittals include: 

1. Welder qualification tests. 

2. Welding procedure qualification tests. 

3. X-ray and radiographic reports. 

4. Hydrostatic testing of pipes. 

5. Field test reports. 

6. Concrete cylinder test reports. 

7. ASME pressure vessel test reports. 

8. Certification on Materials: 

a. Steel mill tests. 

b. Roofing laboratory tests. 

c. Brick and concrete masonry unit laboratory tests. 

d. Paint laboratory tests. 

e. Metal paneling laboratory tests. 

f. Cement tests. 

9. Soil test reports. 

10. Air handling balancing reports. 

11. Temperature records. 

12. Piping stress analysis. 

13. Shipping or packing lists. 
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14. Job progress schedules.   

15. Equipment and Material delivery schedules. 

16. Progress photographs. 

17. Warranties and guarantees. 

18. Fire protection and hydraulic calculations. 

B. Transmittal of Informational Submittals: 

1. All informational Submittals furnished by Subcontractors, manufacturers, and Suppliers 

shall be submitted to Engineer by Contractor unless otherwise specified. 

a. Identify each informational Submittal by Project name and number, Contract title 

and number, and Specification Section and Article number marked thereon or in 

letter of transmittal.  Unidentifiable Submittals will be returned for proper 

identification. 

b. At the time of each submission, call to the attention of Engineer in the letter of 

transmittal any deviations from requirements of the Contract Documents. 

2. Quantity Requirements: 

a. Technical reports and administrative Submittals except as otherwise specified: 

(1) Electronic:  One electronic copy to Engineer. 

b. Written Certificates and Guarantees: 

(1) Engineer:  One electronic copy to Engineer.  

3. Test Reports:   

a. Responsibilities of Contractor, Owner, and Engineer regarding tests and inspections 

of Equipment and Materials and completed Work are set forth elsewhere in these 

Contract Documents.   

b. The party specified responsible for testing or inspection shall in each case, unless 

otherwise specified, arrange for the testing laboratory or reporting agency to 

distribute test reports as follows:   

(1) Owner:  Two copies. 

(2) Engineer:  One electronic copy. 

(3) Resident Project Representative:  One electronic copy. 

(4) Contractor:  Two copies.   

(5) Manufacturer or Supplier:  One copy. 

C. Engineer's Review:   

1. Engineer will review informational Submittals for indications of Work or Material 

deficiencies. 

2. Engineer will respond to Contractor on those informational Submittals which indicate 

Work or Material deficiency. 

PART 2 - EXECUTION - NOT APPLICABLE. 

PART 3 - EXECUTION - NOT APPLICABLE. 

END OF SECTION 01 33 00 
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SECTION 01 42 00 – DEFINITIONS AND STANDARDS TEST 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Definitions: 

1. Basic contract definitions used in the Contract Documents are defined in the GENERAL 

CONDITIONS. Definitions and explanations are not necessarily either complete or 

exclusive, but are general for the Work.  

2. General Requirements are the provisions or requirements of DIVISION 01 Sections, 

which apply to the entire Work of the Contract. 

1.02 RELATED REQUIREMENTS: 

A. Specification standards and associations applicable to the Work are specified in each Section. 

1.03 SPECIFICATION FORMAT AND CONTENT EXPLANATIONS: 

A. Specification Format: The Specifications are organized into Divisions and Sections based on 

the Construction Specifications Institute's (CSI) Section Format and Master Format numbering 

system. Some portions may not fully comply, and no particular significance will be attached to 

such compliance or noncompliance. 

1. Divisions and Sections: For convenience, a basic unit of Specification text is a "Section," 

each unit of which is numbered and named. These are organized with related Sections, 

into "Divisions," which are recognized as the present industry consensus on uniform 

organization and sequencing of Specifications. The Section title is not intended to limit 

meaning or content of Section, nor to be fully descriptive of requirements specified 

therein, nor to be an integral part of text. 

2. Section Numbering: Used for identification and to facilitate cross-references in Contract 

Documents. Sections are placed in numeric sequence; however, numbering sequence is 

not complete, and listing of Sections in Table of Contents at beginning of the Project 

Manual must be consulted to determine numbers and names of Specification Sections in 

these Contract Documents. 

3. Page Numbering: Numbered independently for each Section. Section number is shown 

with page number at bottom of each page, to facilitate location of text. 

4. Parts: Each Section of Specifications generally has been subdivided into three basic 

"parts" for uniformity and convenience (PART 1 - GENERAL, PART 2 - PRODUCTS, 

and PART 3 - EXECUTION). These "Parts" do not limit the meaning of text within. 

Some Sections may not contain all three "Parts" when some are not applicable, or may 

contain more than three "Parts" to add clarity to organization of Section. 

5. Underscoring of Titles: Used strictly to assist reader of Specification in scanning text for 

key words in content. No emphasis on or relative importance is intended except where 

underscoring may be used in body of text to emphasize a duty, critical requirement, or 

similar situation. 

6. Project Identification: Project file number and identification are recorded at bottom of 

each page of Specifications to minimize possible misuse of Specifications, or confusion 

with other Project Specifications. 

B. Specification Content: 

1. These Specifications apply certain conventions in the use of language and the intended 

meaning of certain terms, words, and phrases when used in particular situations or 

circumstances. These conventions are explained as follows: 

a. Imperative and Streamlined Language: These Specifications are written in 

imperative and abbreviated form. This imperative language of the technical 
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Sections is directed at the Contractor, unless specifically noted otherwise. 

Incomplete sentences shall be completed by inserting "shall," "the Contractor 

shall," and "shall be," and similar mandatory phrases by inference in the same 

manner as they are applied to notes on the Drawings. The words "shall be" shall be 

supplied by inference where a colon (:) is used within sentences or phrases. Except 

as worded to the contrary, fulfill (perform) all indicated requirements whether 

stated imperatively or otherwise. 

b. Specifying Methods: The techniques or methods of specifying requirements varies 

throughout text, and may include "prescriptive," "compliance with standards," 

"performance," "proprietary," or a combination of these. The method used for 

specifying one unit of Work has no bearing on requirements for another unit of 

Work. 

c. Overlapping and Conflicting Requirements: Where compliance with two or more 

industry standards or sets of requirements is specified, and overlapping of those 

different standards or requirements establishes different or conflicting minimums or 

levels of quality, notify Engineer in writing for a decision, which Engineer will 

render in writing within a reasonable time. 

d. Abbreviations: Throughout the Contract Documents are abbreviations implying 

words and meanings which shall be appropriately interpreted. Specific 

abbreviations have been established, principally for lengthy technical terminology 

and in conjunction with coordination of Specification requirements with notations 

on Drawings and in schedules. These are normally defined at first instance of use. 

Organizational and association names and titles of general standards are also 

abbreviated. 

C. Assignment of Specialists: In certain instances, Specification text requires that specific Work 

be assigned to specialists in the operations to be performed. These specialists shall be engaged 

for performance of those units of Work, and assignments are requirements over which 

Contractor has no choice or option. These assignments shall not be confused with, and are not 

intended to interfere with, enforcement of building codes and similar regulations governing the 

Work, local trade and union jurisdictions, and similar conventions. Nevertheless, final 

responsibility for fulfillment of Contract requirements remains with Contractor.  

D. Trades: Except as otherwise specified or indicated, the use of titles such as "carpentry" in 

Specification text, implies neither that the Work must be performed by an accredited or 

unionized tradesperson of corresponding generic name (such as "carpenter"), nor that specified 

requirements apply exclusively to work by tradespersons of that corresponding generic name.   

1.04 DRAWING SYMBOLS: 

A. Except as otherwise indicated, graphic symbols used on Drawings are those symbols 

recognized in the construction industry for purposes indicated. Refer instances of uncertainty to 

Engineer for clarification. 

1.05 INDUSTRY STANDARDS: 

A. Applicability of Standards: Except where the Contract Documents include more stringent 

requirements, applicable construction industry standards have the same force and effect as if 

bound or copied directly into the Contract Documents. Such standards are made a part of the 

Contract Documents by reference and are stated in each Section. 

1. Referenced standards, referenced directly in Contract Documents or by governing 

regulations, have precedence over non-referenced standards which are recognized in 

industry for applicability to the Work. 
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2. Where compliance with an industry standard is required, the latest standard in effect at 

time of opening Bids shall govern.  

3. Where an applicable code or standard has been revised and reissued after the effective 

date of the Contract and before performance of Work affected by the revision, Engineer 

will decide whether to issue a Change Order to proceed with the revised standard. 

4. In every instance the quantity or quality level shown or specified shall be the minimum to 

be provided or performed. The actual installation may comply exactly, within specified 

tolerances, with the minimum quantity or quality specified, or it may exceed that 

minimum within reasonable limits. In complying with these requirements, indicated 

numeric values are minimum or maximum values, as noted, or appropriate for the context 

of the requirements. Refer instances of uncertainty to Engineer for a decision before 

proceeding. 

5. Each entity engaged in construction on the Project is required to be familiar with industry 

standards applicable to that entity's construction activity. Copies of applicable standards 

are not bound with the Contract Documents. 

a. Where copies of standards are needed for performance of a required construction 

activity, Contractor shall obtain copies directly from the publication source. 

B. Abbreviations and Names: Trade association names and titles of general standards are 

frequently abbreviated. Where such acronyms or abbreviations are used in the Specifications or 

other Contract Documents, they mean the recognized name of the trade association, standards 

generating organization, authority having jurisdiction, or other entity applicable to the context 

of the text provision. 

PART 2 - PRODUCTS - NOT APPLICABLE. 

PART 3 - EXECUTION - NOT APPLICABLE. 

END OF SECTION 01 42 00 
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SECTION 01 51 00 – TEMPORARY UTILITIES AND FACILITIES 

PART 1 - GENERAL 

1.01 SUMMARY:  

A. This Section includes requirements of a temporary nature not normally incorporated into final 

Work. It includes the following: 

1. Utility services. 

2. Construction and support facilities. 

3. Construction aids. 

4. Safety and health. 

5. Fire protection. 

1.02 RELATED REQUIREMENTS: 

A. Temporary Barriers and Controls: Section 01 57 00. 

B. Field Offices and Sheds: Section 01 52 00. 

1.03 REFERENCE STANDARDS: 

A. American National Standards Association (ANSI): 

1. A10 Series - Safety Requirements for Construction and Demolition. 

B. National Electrical Contractors Association (NECA): 

1. Electrical Design Library - Temporary Electrical Facilities. 

C. National Fire Protection Association (NFPA): 

1. 10 - Portable Fire Extinguishers. 

2. 70 - National Electrical Code. 

3. 241 - Safeguarding Construction, Alterations, and Demolition Operations. 

D. National Electrical Manufacturers Association (NEMA). 

E. Underwriters Laboratories (UL). 

1.04 SUBMITTALS: 

A. Temporary Utilities:  Submit reports of tests, inspections, meter readings, and similar 

procedures performed on temporary utilities. 

1.05 QUALITY ASSURANCE: 

A. Regulations:  Comply with industry standards and applicable laws and regulations of 

authorities having jurisdiction, including but not limited to: 

1. Building Code requirements. 

2. Health and safety regulations. 

3. Utility company regulations. 

4. Police, Fire Department, and rescue squad rules. 

5. Environmental protection regulations. 

B. Standards:   

1. Comply with NFPA 10 and 241, and ANSI A10 Series standards "Temporary Electrical 

Facilities.". 

2. Comply with NEMA, NECA, and UL standards and regulations for temporary electric 

service.  Install service in compliance with NFPA 70. 

C. Inspections:  Arrange for authorities having jurisdiction to inspect and test each temporary 

utility before use.  Obtain required certifications and permits. 
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1.06 PROJECT CONDITIONS: 

A. Temporary Utilities:  Prepare a schedule indicating dates for implementation and termination 

of each temporary utility.  At the earliest feasible time, when acceptable to Owner, change over 

from use of temporary service to use of the permanent service. 

B. Conditions of Use:  Keep temporary services and facilities clean and neat in appearance.  

Operate in a safe and efficient manner.  Take necessary fire prevention measures.  Do not 

overload facilities or permit them to interfere with progress.  Do not allow hazardous, 

dangerous, unsanitary conditions, or public nuisances to develop or persist on the Site. 

PART 2 - PRODUCTS 

2.01 MATERIALS AND EQUIPMENT: 

A. Provide new materials and equipment.  If acceptable to Engineer, undamaged previously used 

materials and equipment in serviceable condition may be used.  Provide materials and 

equipment suitable for the use intended, of capacity for required usage, and meeting applicable 

codes and standards.  Comply with requirements of the Project Specifications.  

B. Water:  Provide potable water approved by local health authorities. 

C. Water Hoses:  Provide 3/4-inch, heavy-duty, abrasion-resistant, flexible rubber hoses 100 feet 

long, with pressure rating greater than the maximum pressure of the water distribution system.  

Provide adjustable shutoff nozzles at hose discharge. 

D. Electrical Outlets:  Provide properly configured, NEMA-polarized outlets to prevent insertion 

of 110- to 120V plugs into higher voltage outlets.  Provide receptacle outlets equipped with 

ground-fault circuit interrupters, reset button, and pilot light for connection of power tools and 

equipment. 

E. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where 

exposed to abrasion and traffic.  Provide waterproof connectors to connect separate lengths of 

electric cords if single lengths will not reach areas where construction activities are in progress.  

Do not exceed safe length-voltage ratio. 

F. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required for 

adequate illumination.  Provide guard cages or tempered-glass enclosures where exposed to 

breakage.  Provide exterior fixtures where exposed to moisture. 

G. Heating Units:  Provide temporary heating units that have been tested and labeled by UL, FM, 

or another recognized trade association related to the type of fuel being consumed. 

H. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers for 

temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-

rated, Class ABC, dry-chemical extinguishers or a combination of extinguishers of NFPA-

recommended classes for the exposures.  Comply with NFPA 10 and NFPA 241 for 

classification, extinguishing agent, and size required by location and class of fire exposure. 

PART 3 - EXECUTION 

3.01 TEMPORARY UTILITIES: 

A. General: 

1. Engage the appropriate local utility company to install temporary service or connect to 

existing service.  Where utility company provides only part of the service, provide the 

remainder with matching, compatible materials and equipment.  Comply with utility 

company recommendations. 
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2. Provide adequate utility capacity at each stage of construction. Prior to availability of 

temporary utilities at the Site, provide trucked-in services as required for start-up of 

construction operations. 

3. Obtain and pay for temporary easements required to bring temporary utilities to the 

Project Site, where Owner's permanent easement cannot be used for that purpose. 

4. Furnish, install, and maintain temporary utilities required for adequate construction, 

safety, and security. Modify, relocate, and extend systems as Work progresses.  Repair 

damage caused by installation or use of temporary facilities.  Grade the areas of Site 

affected by temporary installations to required elevations and grades, and clean the area. 

Remove on completion of Work or until service or facilities are no longer needed or are 

replaced by authorized use of completed permanent facilities. 

5. The types of temporary construction utilities and facilities required include, but not by 

way of limitation, water distribution, drainage, dewatering equipment, enclosure of 

Work, heat, ventilation, electrical power distribution, lighting, hoisting facilities, stairs, 

ladders, and roads. 

6. Inspect and test each service before placing temporary utilities in use.  Arrange for 

required inspections and tests by governing authorities, and obtain required certifications 

and permits for use. 

7. Materials used for temporary service shall not be used in the permanent system unless so 

specified or acceptable to Engineer. 

B. Because of operational requirements, Owner may restrict or curtail Contractor's use of electric 

power and water. If these utilities are critical to Contractor's operations and completion of the 

Contract on the agreed schedule, Contractor shall consider furnishing alternate sources for its 

own use.  Restriction or curtailment of these utilities shall not be a basis for a claim against 

Owner or an extension of the agreed schedule. 

3.02 TEMPORARY ELECTRICITY AND LIGHTING: 

A. New Service: 

1. Arrange with utility company and provide service required for power and lighting.  

2. Connect temporary service in a manner directed by utility company officials.  Provide 

separate meter for metering of power used by all entities authorized to be at or perform 

Work at the Project Site. 

3. The electric service shall be of sufficient capacity and characteristics for the various 

construction tools, machinery, lights, heating and air conditioning, pumps, and other tools 

required by Contractor and its Subcontractors. 

4. Provide weatherproof, grounded, power distribution system sufficient to accommodate 

construction operations requiring power, use of power tools, electrical heating, and 

lighting. Provide overload protection. Locate multiple outlets spaced so that entire area of 

construction can be reached by power tools on a single extension cord of 100-foot 

maximum length. Supply power for electric welding, if any, from either temporary power 

distribution system or by engine-driven, power-generator sets at Contractor's option. 

5. Provide all necessary temporary wiring, panelboards, switches, outlets, and other devices 

so that power and lighting is available throughout the construction area.  Include meters, 

transformers, overload protection disconnects, automatic ground fault interrupters, and 

main distribution switch gear. Include overcurrent protection on all conductors of the 

temporary system. 

6. Provide adequate artificial lighting for all areas of Work when natural light is not 

adequate for Work. 
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a. Sufficient light shall be provided for general construction areas and floor areas, 

with additional sufficient lighting for specific tasks and to meet safety 

requirements. 

7. Owner's existing system may be used for temporary electricity. 

8. Provide connections to existing facilities, size to provide service required for power and 

lighting. 

9. Power Source: Make connections to Owner's service, located at point indicated or 

instructed by Owner. 

10. Modify, supplement, and extend service as necessary to meet needed requirements and 

prevent overloading of existing system. 

11. Protect system to prevent interference with Owner's normal usage. 

B. Costs of Installation and Operation: 

1. Pay fees and charges for permits and applications. 

2. Pay costs of installation, maintenance, removal of temporary services, and restoration of 

any permanent facilities used. 

3. Cost of power used will be paid by Owner. 

3.03 TEMPORARY HEAT AND VENTILATION:   

A. General: 

1. Provide temporary heat, ventilation, and cooling as required to maintain adequate 

environmental conditions to facilitate progress of the Work, to meet specified minimum 

conditions for the installation of materials, and to protect materials and finishes from 

damage.  Protect from adverse effects of low temperatures or high humidity, and to 

prevent hazardous accumulations of dust, fumes, vapors, or gases. 

2. Methods of heating and fuel shall be suitable for particular purposes.  Portable heaters 

shall be standard approved units with controls. 

B. Costs of Installation and Operation: 

1. Pay fees and charges for applications, permits, and inspections. 

2. Pay costs of installation, operation, maintenance, removal of equipment, and restoration 

of existing or permanent facilities if used. 

3. Cost of power and fuel used will be paid by Owner. 

3.04 TEMPORARY WATER: 

A. New Service: 

1. Arrange with utility service company to provide water for construction purposes.   

2. Connect service to water main in a manner directed by utility company officials.  Provide 

with meter and shut off valve near connection to the water main.   

3. Size water service to provide adequate volume for all anticipated construction uses, and 

to maintain minimum required pressure.   

4. Install piping with outlets located so that water is available throughout the construction 

area.   

5. Prevent freezing of water distribution system.  Maintain hose connections and outlet 

valves in leakproof condition.   

6. Sterilize temporary water piping prior to use. 

7. Owner's existing system may be used for temporary water. 

8. Make connections to existing facilities to provide water for construction purposes. 

a. Water Source: Make connections to Owner's service located at point indicated or 

where instructed by Owner. 
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9. Modify, supplement, and extend system as necessary to meet temporary water 

requirements and prevent overloading of existing system. 

10. Regulate system to prevent interference with Owner's usage. 

B. Costs of Installation and Operation: 

1. Pay all costs for installation, maintenance, and removal. 

2. Cost of water used will be paid by Owner. 

3.05 TEMPORARY TELEPHONE SERVICE:   

A. General: 

1. Arrange with local cellular/mobile telephone service company and provide mobile 

telephone service for use by Contractor and so Contractor can be reached at construction 

Site during normal working hours. 

B. Costs of Installation and Operation: 

1. Pay all costs for installation, maintenance and removal, and service charges for service.  

3.06 TEMPORARY GAS: 

A. Use of Existing System: 

1. Owner's existing system may be used for temporary gas. 

2. Provide connections to existing facilities.  Size to provide service required. 

a. Gas Source: Make connections to Owner's service, located at point indicated or 

where instructed by Owner. 

3. Modify, supplement and extend system as necessary to meet temporary gas requirements. 

4. Regulate system to prevent interference with Owner's usage. 

B. Costs of Installation and Operation: 

1. Pay all costs for installation, maintenance, and removal. 

2. Cost of gas used will be paid by Owner. 

3.07 TEMPORARY SANITARY FACILITIES: 

A. Contractor-Furnished Facilities: 

1. Furnish, install, and maintain temporary sanitary facilities for use through construction 

period.  Remove on completion of Work. 

2. Provide for all construction workers under this Contract and representatives at the Site. 

3. Toilet facilities shall be of the chemical, aerated recirculation, or combustion type, 

properly vented, and fully enclosed with a glass- fiber-reinforced polyester shell or 

similar nonabsorbent material. 

4. Wash Facilities: Install potable water-supplied wash facilities at locations convenient to 

construction personnel involved in the handling of compounds and materials where 

wash-up is necessary to maintain a safe, healthy and sanitary condition. Where 

recommended or required by governing authorities and regulations or recognized 

standards provide emergency safety showers, emergency eye-wash fountains, showers, 

and similar facilities. Dispose of drainage properly. Supply soap and other cleaning 

compounds appropriate for each condition. 

5. Drinking Water Fixtures: Provide containerized tap-dispenser type drinking water units. 

6. Supply and maintain toilet tissue, paper towels, paper cups and similar disposable 

materials as appropriate for each facility. Provide appropriate covered waste containers 

for used material. 

B. Use of Existing Facilities: 

1. Existing restrooms facilities shall not be used. 
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3.08 SEWERS AND DRAINAGE: 

A. General: Where sewers or drainage facilities are not available for discharge of effluent, provide 

containers to remove and dispose of effluent off the Site in a lawful manner. If existing sewers 

are available for temporary drainage near the Site prior to completion of permanent sewers, 

provide temporary connections to remove effluent that can be lawfully discharged into the 

sewers. If existing sewers cannot be used for discharge, provide drainage ditches, dry wells, 

waste stabilization ponds, and similar discharge facilities to remove effluent that can be 

lawfully discharged in that manner. 

B. Maintain temporary sewers and drainage facilities in a clean, sanitary condition.  Following 

heavy usage, restore to normal conditions promptly.  Provide and maintain temporary earthen 

embankments and similar barriers in and around construction excavations and subgrade 

construction, sufficient to prevent flooding by runoff of storm water from heavy rain storms. 

3.09 TEMPORARY CONSTRUCTION AIDS: 

A. General: 

1. Provide construction aids and equipment required by personnel and to facilitate the 

execution of the Work; scaffolds, staging, ladders, stairs, ramps, runways, platforms, 

railings, hoists, cranes, chutes, and other such facilities and equipment. 

2. Materials may be new or used, must be suitable for the intended purpose, and meet the 

requirements of applicable codes, regulations, and standards. 

3. When permanent stair framing is in place, provide temporary treads, platforms, and 

railings for use by construction personnel. 

B. Use of Existing Stairs, Elevators, Hoists, and Similar Facilities: 

1. Stairs in existing building shall not be used by construction personnel. 

3.10 TEMPORARY ENCLOSURES: 

A. New Construction: 

1. Provide temporary enclosure of exterior walls as Work progresses, to provide acceptable 

working conditions, weather protection for interior materials, allow for effective 

temporary heating, and to prevent entry of unauthorized persons. 

a. Provide temporary exterior doors with hardware, including being lockable. 

b. Other enclosures shall be removable as necessary for Work and for handling of 

materials. 

2. Restore permanent facilities used for temporary purposes to specified condition. 

3.11 TEMPORARY SAFETY AND HEALTH: 

A. General: Contractor shall be solely responsible for initiating, maintaining, and supervising all 

safety and health precautions and programs in connection with the Work.  Contractor shall take 

all necessary precautions for the safety of, and shall provide necessary protections to prevent 

injury or loss to, all employees on the Work and other persons and organizations who may be 

affected thereby. 

3.12 TEMPORARY FIRE PROTECTION: 

A. General: 

1. Contractor shall be responsible for development of a fire prevention and protection 

program for all Work under this Contract. 

2. The program shall comply with the applicable provisions for safety and protection 

specified in the Contract Documents and with applicable parts of the NFPA 10 and 241. 
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3. Locate fire extinguishers where convenient and effective for their intended purpose, but 

not less than one extinguisher on each floor at or near such usable stairwell. 

4. Store combustible materials in containers in fire-safe locations. 

5. Maintain unobstructed access to fire extinguishers, fire hydrants, temporary fire 

protection facilities, stairways, and other access routes for fighting fires.  Prohibit 

smoking in hazardous fire exposure areas. 

6. Provide supervision of welding operations and similar sources of fire ignition. 

7. Post warning and instructions at each extinguisher location, and instruct construction 

personnel on proper use of extinguishers and other available facilities at Project 

Site.  Post local fire department telephone number on or near each telephone instrument 

at Project Site. 

3.13 INSTALLATION AND REMOVAL: 

A. Relocation: Relocate construction aids as required by progress of construction, storage 

limitations, or Work requirements and to accommodate requirements of Owner and other 

contractors at the Site. 

B. Removal: Remove temporary materials, equipment, and services when construction needs can 

be met and allowed by use of permanent construction, or at completion of the Project. 

C. Repair: Clean and repair damage caused by installation or by use of temporary facilities. 

1. Remove foundations and underground installations for construction aids. 

2. Grade the areas of the Site affected by temporary installations to required elevations and 

clean the area. 

END OF SECTION 01 51 00 
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SECTION 01 57 00  – TEMPORARY BARRIERS AND CONTROLS 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes General Requirements for: 

1. Safety and Protection of Work and Property. 

2. Barriers. 

3. Security and Protection Facilities Installation. 

4. Environmental Controls. 

5. Access Roads and Parking Areas. 

6. Traffic Control and Use of Roadways. 

7. Railroad Service. 

PART 2 - PRODUCTS 

2.01 MATERIALS 

A. Chain-Link Fencing: Minimum 2-inch, 0.148-inch-thick, galvanized-steel, chain-link fabric 

fencing; minimum 6 feet high with galvanized-steel pipe posts; minimum 2-3/8-inch-OD line 

posts and 2-7/8-inch-OD corner and pull posts.  

B. Portable Chain-Link Fencing: Minimum 2-inch, 0.148-inch-thick, galvanized-steel, chain-link 

fabric fencing; minimum 6 feet high with galvanized-steel pipe posts; minimum 2-3/8-inch-OD 

line posts and 2-7/8-inch-OD corner and pull posts, with 1-5/8-inch-OD top and bottom rails. 

Provide galvanized-steel bases for supporting posts. 

C. Fencing Windscreen Privacy Screen: Polyester fabric scrim with grommets for attachment to 

chain link fence, sized to height of fence, in color selected by Architect from manufacturer's 

standard colors. 

PART 3 - EXECUTION 

3.01 SAFETY AND PROTECTION OF WORK AND PROPERTY: 

A. General: 

1. Provide for the safety and protection of the Work and of Materials and Equipment to be 

incorporated therein, whether in storage on or off the Site.  Provide protection at all times 

against rain, wind, storms, frost, freezing, condensation, or heat so as to maintain all 

Work and Equipment and Materials free from injury or damage. At the end of each day, 

all new Work likely to be damaged shall be appropriately protected. 

2. Notify Engineer immediately at any time operations are stopped due to conditions which 

make it impossible to continue operations safely or to obtain proper results. 

3. Construct and maintain all necessary temporary drainage and do all pumping necessary to 

keep excavations, floors, pits, trenches, manholes, and ducts free of water. 

4. Protect floors from damage by proper covering and care when handling heavy equipment, 

painting, or handling mortar or other such materials.  Use proper cribbing and shoring to 

prevent overloading of floors while moving heavy equipment.  Provide metal pans under 

pipe-threading machines and clean such pans daily, keeping oil off floors.  Restore floors 

to former condition where damaged or stained. 

5. Concrete floors less than 28 days old shall not be loaded without written permission from 

Engineer. 

6. Restrict access to roofs except as required by the Work. Where access is required, 

provide protection with plywood, boards, or other suitable materials. 

B. Property Other than Owner's: 
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1. Provide for the safety and protection of property at the Site or adjacent thereto, including 

trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground 

Facilities not designated for removal, relocation, or replacement in the course of 

construction.  Report immediately to the owners thereof and promptly repair damage to 

existing facilities resulting from construction operations. 

2. Names and telephone numbers of representatives of agencies and utilities having 

jurisdiction over streets and utilities in the Work area [are listed below for Contractor's 

convenience.][can be obtained from Engineer for the agencies listed below.] Concerned 

agencies or utilities shall be contacted a minimum of 24 hours prior to performing Work, 

closing streets and other traffic areas, or excavating near underground utilities or pole 

lines. 

3. Operation of valves or other appurtenances on existing utilities, when required, shall be 

by or under the direct supervision of the owning utility. 

4. Where fences are to be breached on private property, the owners thereof shall be 

contacted, and arrangements made to ensure proper protection of any livestock or other 

property thus exposed. 

5. The applicable requirements specified for protection of the Work shall also apply to the 

protection of existing property of others. 

6. Before acceptance of the Work by Owner, restore all property affected by Contractor's 

operations to the original or better condition. 

3.02 BARRIERS: 

A. General: 

1. Furnish, install, and maintain suitable barriers as required to prevent public entry, to 

protect the public, and to protect the Work, existing facilities, trees, and plants from 

construction operations. Remove when no longer needed or at completion of Work. 

2. Materials may be new or used, suitable for the intended purpose, but shall not violate 

requirements of applicable codes and standards or regulatory agencies. 

3. Barriers shall be of a neat and reasonable uniform appearance, structurally adequate for 

the required purposes. 

4. Maintain barriers in good repair and clean condition for adequate visibility.  Relocate 

barriers as required by progress of Work. 

5. Repair damage caused by installation and restore area to original or better 

condition.  Clean the area. 

B. Tree and Plant Protection:  

1. Preserve and protect existing trees and plants at the Site which are designated to remain 

and those adjacent to the Site. 

2. Provide temporary barriers around each, or around each group of trees and plants. 

Construct to a height of six feet around trees, and to a diameter at the drip line or five feet 

from trunk, whichever is greater, to adequately protect plants. 

3. Consult with Engineer and remove agreed-on roots and branches which will interfere 

with construction. Employ qualified tree surgeon to remove and to treat cuts. 

4. Protect root zones of trees and plants as follows: 

a. Do not allow vehicular traffic or parking. 

b. Do not store materials or products. 

c. Prevent dumping of refuse or chemically injurious materials or liquids. 

d. Prevent puddling or continuous running water. 

5. Carefully supervise excavating, grading and filling, and subsequent construction 

operations to prevent damage. 
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6. Remove and replace, or suitably repair, trees and plants which are damaged or destroyed 

due to construction operations, and which were designated to remain. 

3.03 ENVIRONMENTAL CONTROLS: 

A. Protection of Existing Facilities: Protect existing vegetation, equipment, structures, utilities, 

and other improvements at Project site and on adjacent properties, except those indicated to be 

removed or altered. Repair damage to existing facilities. 

1. Where access to adjacent properties is required in order to affect protection of existing 

facilities, obtain written permission from adjacent property owner to access property for 

that purpose. 

B. Environmental Protection: Provide protection, operate temporary facilities, and conduct 

construction as required to comply with environmental regulations and that minimize possible 

air, waterway, and subsoil contamination or pollution or other undesirable effects. 

1. Comply with work restrictions specified in Section 01 10 00 - "Summary." 

C. Temporary Erosion and Sedimentation Control: Provide measures to prevent soil erosion and 

discharge of soil-bearing water runoff and airborne dust to undisturbed areas and to adjacent 

properties and walkways, according to requirements of EPA Construction General Permit or 

authorities having jurisdiction, whichever is more stringent. 

1. Plan and execute construction and earthwork by methods to control surface drainage from 

cuts and fills, and from borrow and waste disposal areas, to prevent erosion and 

sedimentation. 

2. Hold the areas of bare soil exposed at one time to a minimum. 

3. Verify that flows of water redirected from construction areas or generated by construction 

activity do not enter or cross tree- or plant-protection zones. 

4. Inspect, repair, and maintain erosion- and sedimentation-control measures during 

construction until permanent vegetation has been established. 

5. Clean, repair, and restore adjoining properties and roads affected by erosion and 

sedimentation from Project site during the course of Project. 

6. Remove erosion and sedimentation controls and restore and stabilize areas disturbed 

during removal. 

D. Stormwater Control:  

1. Comply with requirements of authorities having jurisdiction. Provide barriers in and 

around excavations and subgrade construction to prevent flooding by runoff of 

stormwater from heavy rains. 

2. Provide methods to control surface water to prevent damage to the Project, the Site, or 

adjoining properties. 

3. Provide temporary control measures such as berms, dikes, and drains. 

4. Control fill, grading, and ditching to direct surface drainage away from excavations, pits, 

tunnels, and other construction areas; and to direct drainage to proper runoff. 

5. Provide, operate, and maintain hydraulic equipment of adequate capacity to control 

surface and groundwater. 

6. Provide temporary drainage where the roofing or similar waterproof deck construction is 

completed prior to the connection and operation of the permanent drainage piping 

system. 

E. Tree and Plant Protection: Comply with requirements specified in Section 01 56 39 - 

"Temporary Tree and Plant Protection." 

F. Dust Control: 
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1. Provide positive methods and apply dust control materials to minimize raising dust from 

construction operations; and to prevent airborne dust from dispersing into the 

atmosphere. 

2. Clean interior spaces prior to the start of finish painting and continue cleaning on an 

as-needed basis until painting is finished. 

3. Schedule operations so that dust and other contaminants resulting from cleaning process 

will not fall on wet or newly-coated surfaces. 

G. Debris Control and Clean-Up: 

1. Keep the premises free at all times from accumulations of debris, waste materials, and 

rubbish caused by construction operations and employees.  Responsibilities shall include: 

a. Adequate trash receptacles about the Site, emptied promptly when filled. 

b. Periodic cleanup to avoid hazards or interference with operations at the Site and to 

maintain the Site in a reasonably neat condition. 

c. The keeping of construction materials such as forms and scaffolding neatly 

stacked.  

d. Immediate cleanup to protect the Work by removing splattered concrete, asphalt, 

oil, paint, corrosive liquids, and cleaning solutions from walls, floors, and metal 

surfaces before surfaces are marred. 

2. Prohibit overloading of trucks to prevent spillages on access and haul routes.  Provide 

periodic inspection of traffic areas to enforce requirements. 

3. Final cleanup is specified in Section 01 78 00 - Contract Closeout. 

H. Pollution Control: 

1. Provide methods, means, and facilities required to prevent contamination of soil, water, 

or atmosphere by the discharge of hazardous or toxic substances from construction 

operations. 

2. Provide equipment and personnel, perform emergency measures required to contain any 

spillages, and remove contaminated soils or liquids.  Excavate and dispose of any 

contaminated earth off-Site in approved locations, and replace with suitable compacted 

fill and topsoil. 

3. Take special measures to prevent harmful substances from entering public waters, 

sanitary, or storm sewers. 

3.04 ACCESS ROADS AND PARKING AREAS: 

A. New Temporary On-Site Roads and Parking Areas: 

1. Locate roads, drives, walks, and parking facilities to provide access to construction 

offices, mobilization, Work, storage areas, and other areas required for execution of the 

Contract. 

a. Consult with Engineer regarding any desired deviation therefrom. 

b. Size of parking facilities shall be adequate to provide for needs of Contractor's 

personnel, Resident Project Representatives, and visits to Site by Engineer and 

Owner. 

2. Provide access for emergency vehicles. Maintain driveways a minimum of 15 feet wide 

between and around combustible materials in storage and mobilization areas. 

3. Maintain traffic areas free of excavated materials, construction equipment, snow, ice, and 

debris. 

4. Construct temporary bridges and culverts to span low areas and allow unimpeded 

drainage. 

5. Keep fire hydrants and water control valves free from obstruction and accessible for use.  

6. Construction: 
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a. Clear areas required. 

b. Fill, compact, and grade areas as necessary to provide suitable support for vehicular 

traffic under anticipated loadings.  Materials and construction shall be as specified 

in Project Documents. 

c. Provide for surface drainage of facilities and surrounding areas. 

d. Maintain roads, walks, and parking areas in a sound, clean condition. Repair or 

replace portions damaged during progress of Work. 

7. Removal: 

a. Completely remove temporary materials and construction when construction needs 

can be met by use of permanent installation, unless construction is to be integrated 

into permanent construction.  Remove and dispose of compacted materials to 

depths required by various conditions to be met in completed Work. 

b. Restore areas to original, better, or specified condition at completion of Work. 

B. Existing On-Site Roads and Parking Areas: 

1. Do not allow existing on-Site streets, parking facilities, or walks to be used for 

construction traffic, equipment, or personnel. 

3.05 TRAFFIC CONTROL AND USE OF ROADWAYS: 

A. Traffic Controls: 

1. Comply with requirements of authorities having jurisdiction. 

2. Protect existing site improvements to remain including curbs, pavement, and utilities. 

3. Maintain access for fire-fighting equipment and access to fire hydrants. 

4. Provide, operate, and maintain equipment, services, and personnel, with traffic control 

and protective devices, as required to expedite vehicular traffic flow on haul routes, at 

Site entrances, on-Site access roads, and parking areas.  This includes traffic signals and 

signs, flagmen, flares, lights, barricades, and other devices or personnel as necessary to 

adequately protect the public. 

5. Remove temporary equipment and facilities when no longer required. Restore grounds to 

original, better, or specified condition when no longer required. 

6. Provide and maintain suitable detours or other temporary expedients if necessary. 

7. Bridge over open trenches where necessary to maintain traffic. 

8. Consult with governing authorities to establish public thoroughfares which will be used 

as haul routes and Site access.  All operations shall meet the approval of owners or 

agencies having jurisdiction. 

B. Parking: Provide temporary parking areas for construction personnel. 

C. Maintenance of Roadways: 

1. Repair roads, walkways, and other traffic areas damaged by operations. Keep traffic areas 

as free as possible of excavated materials and maintain in a manner to eliminate dust, 

mud, and hazardous conditions. 

2. All operations and repairs shall meet the approval of owners or agencies having 

jurisdiction. 

A. Temporary Roads and Paved Areas: Construct and maintain temporary roads and paved areas 

adequate for construction operations. Locate temporary roads and paved areas in locations 

approved by Owner. 

1. Provide dust-control treatment that is nonpolluting and nontracking. Reapply treatment as 

required to minimize dust. 
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SECTION 01 60 00 – EQUIPMENT AND MATERIALS 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes administrative and procedural requirements governing Contractor's 

selection of products for use in the Project. 

1.02 RELATED REQUIREMENTS: 

A. The following Sections contain requirements that relate to this Section: 

B. For the applicability of industry standards to products specified:  Reference Project Manual 

C. For submittal of Contractor's construction progress schedule and the Submittal schedule:  

Sections 01 32 00 and 01 33 00. 

D. For handling requests for substitutions made after award of the Contract:  Section 01 25 00. 

1.03 DEFINITIONS: 

A. Definitions used in this Article are not intended to change the meaning of other terms used in 

these Contract Documents, such as "specialties," "systems," "structures," "finishes," 

"accessories," and similar terms.  Such terms are self-explanatory and have well-recognized 

meanings in the construction industry. 

1. "Products" are items purchased for incorporation in the Work, whether purchased for the 

Project or taken from previously purchased stock.  The term "product" includes the terms 

"Material," "Equipment," "system," and terms of similar intent. 

a. "Named Products" are items identified by the manufacturer's product name, 

including make or model number or other designation, shown or listed in the 

manufacturer's published product literature, that is current as of the date of the 

Contract Documents. 

b. "Foreign Products," as distinguished from "domestic products," are items 

substantially manufactured (50% or more of value) outside the United States and its 

possessions.  Products produced or supplied by entities substantially owned (more 

than 50%) by persons who are not citizens of, nor living within, the United States 

and its possessions are also considered to be foreign products. 

2. "Materials" are products substantially shaped, cut, worked, mixed, finished, refined or 

otherwise fabricated, processed, or installed to form a part of the Work. 

3. "Equipment" is a product with operational or nonoperational parts, whether motorized, or 

manually operated, that may require service connections, such as wiring or piping. 

1.04 SUBMITTALS: 

A. Submittal of preliminary procurement schedule is specified in Section 01 32 00 - Construction 

Progress Schedules and Reports. 

B. Submittals for products are specified in Section 01 33 00.   

1.05 QUALITY ASSURANCE: 

A. Source Limitations:  To the fullest extent possible, provide products of the same kind from a 

single source. 

1. When specified products are available only from sources that do not, or cannot, produce a 

quantity adequate to complete Project requirements in a timely manner, consult with 

Engineer to determine the most important product qualities before proceeding.  Qualities 

may include attributes, such as visual appearance, strength, durability, or compatibility.  

When a determination has been made, select products from sources producing products 

that possess these qualities, to the fullest extent possible. 
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B. Compatibility of Options:  When the Contractor is given the option of selecting between two or 

more products for use on the Project, the product selected shall be compatible with products 

previously selected, even if previously selected products were also options. 

C. Foreign Product Limitations:  Except under one or more of the following conditions, provide 

domestic products, not foreign products, for inclusion in the Work: 

1. No available domestic product complies with the Contract Documents. 

2. Domestic products that comply with the Contract Documents are available only at prices 

or terms substantially higher than foreign products that comply with the Contract 

Documents. 

D. Nameplates:  Along with required labels and operating data, manufacturer or producer's 

nameplates, imprints, or trademarks may be placed on surfaces exposed to view. 

1. Labels:  Locate required product labels and stamps on concealed surfaces or, where 

required for observation after installation, on accessible surfaces that are not conspicuous. 

2. Equipment Nameplates:  Provide a permanent nameplate on each item of service-

connected or power-operated Equipment.  Locate on an easily accessible surface that is 

inconspicuous in occupied spaces.  The nameplate shall contain the following 

information and other essential operating data: 

a. Name of product and manufacturer including address (and telephone number). 

b. Model and serial number. 

c. Capacity. 

d. Speed. 

e. Ratings. 

E. Electronic Equipment Compliance: 

1. Contractor warrants that all equipment, devices, items, systems, software, hardware, or 

firmware provided shall properly, appropriately, and consistently function and accurately 

process date and time data including without limitation: calculating, comparing, and 

sequencing.  This warranty supersedes anything in the Specifications or other Contract 

Documents which might be construed inconsistently.  This warranty is applicable 

whether the equipment, device, item, system, software, hardware, or firmware is 

specified with or without reference to a manufacturer's name, make, or model number. 

1.06 TRANSPORTATION AND SHIPMENT: 

A. Shipment Preparation:   

1. Contractor shall require manufacturers and Suppliers to prepare products for shipment in 

a manner to facilitate unloading and handling, and to protect against damage, 

deterioration, or unnecessary exposure to the elements in transit and storage.  Provisions 

for protection shall include the following: 

a. Crates or other suitable packaging materials.   

b. Covers and other means to prevent corrosion, moisture damage, mechanical injury, 

and accumulation of dirt in motors, electrical equipment, and machinery. 

c. Suitable rust-preventive compound on exposed machined surfaces and unpainted 

iron and steel. 

d. Grease packing or oil lubrication in all bearings and similar items. 

B. Marking: Each product item shall be tagged or marked as identified in the delivery schedule or 

on Submittals.  Complete packing lists and bills of material shall be included with each 

shipment. Each piece of every item need not be marked separately, provided that all pieces of 

each item are packed or bundled together and the packages or bundles are properly tagged or 

marked. 

06/18/2025



SECTION 01 60 00 – EQUIPMENT AND MATERIALS:  continued 

 

01 60 00 - 3 

Port Muskogee Security Fence                                          BMcD Project No. 167362 

                           XX/XX/2025   

1.07 PRODUCT DELIVERY, STORAGE, AND HANDLING: 

A. Deliver, store, and handle products according to the manufacturer's recommendations, using 

means and methods that will prevent damage, deterioration, and loss, including theft. 

1. Schedule delivery to minimize long-term storage at the Site and to prevent overcrowding 

of construction spaces.  Allow ample time to avoid delay of the Work. 

2. Coordinate delivery with installation time to assure minimum holding time for items that 

are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 

losses. 

3. Deliver products to the Site in an undamaged condition in the manufacturer's original 

sealed container or other packaging system, complete with labels and instructions for 

handling, storing, unpacking, protecting, and installing. 

4. Inspect products upon delivery to ensure compliance with the Contract Documents and to 

ensure that products are undamaged and properly protected.  Inspect shipment to assure: 

a. Product complies with requirements of Contract Documents and reviewed 

Submittals. 

b. Quantities are correct.   

c. Containers and packages are intact and labels are legible. 

d. Products are properly protected and undamaged. 

5. Store products at the Site in a manner that will facilitate inspection and measurement of 

quantity or counting of units.  Mark deliveries of component parts of Equipment to 

identify the Equipment, to permit easy accumulation of parts, and to facilitate inspection 

and measurement of quantity or counting of units. 

6. Store heavy Materials away from the Project structure in a manner that will not endanger 

the supporting construction. 

7. Store products subject to damage by the elements above ground, under cover in a 

weathertight enclosure, and with ventilation adequate to prevent condensation.  Maintain 

temperature and humidity within range required by manufacturer's instructions. 

8. Protect motors, electrical Equipment, plumbing fixtures, and machinery of all kinds 

against corrosion, moisture deteriorations, mechanical injury, and accumulation of dirt or 

other foreign matter. 

9. Protect exposed machined surfaces and unpainted iron and steel as necessary with 

suitable rust-preventive compounds. 

10. Protect bearings and similar items with grease packing or oil lubrication. 

11. Handle and store steel plate, sheet metal, and similar items in a manner to prevent 

deformation. 

12. For storage of pipe and other products on easements and rights-of-way in residential and 

commercial areas, do not exceed the minimum required by scheduled laying operations, 

and conform to all requirements of public authorities. Store or place pipe along roads, set 

back from shoulder or curb, and at an angle tending to deflect vehicles if struck.  Place or 

block pipe to preclude its accidental movement. 

B. Handling: 

1. Provide equipment and personnel necessary to unload and handle products, by methods 

to prevent damage or soiling to products, or packaging. 

2. Handle by methods to prevent bending or overstressing. Where lifting points are 

designated, lift components only at those points. 

3. Provide additional protection to surrounding surfaces as necessary to prevent damage. 

C. Maintenance of Storage: 

1. Inspect stored products on a scheduled basis. 
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2. Verify that storage facilities comply with manufacturer's product storage requirements, 

including environmental conditions continually maintained. 

3. Verify that surfaces of products exposed to elements are not adversely affected; that any 

weathering of finishes is acceptable under requirements of Contract Documents. 

4. For mechanical and electrical Equipment in long-term storage, provide manufacturer's 

service instructions to accompany each item, with notice of enclosed instructions on 

exterior of package.  Service Equipment on a regularly scheduled basis. 

D. Protection After Installation:  Provide substantial coverings as necessary to protect installed 

products from damage from subsequent construction operations.  Remove coverings when no 

longer needed or as specified. 

PART 2 - PRODUCTS 

2.01 PRODUCT SELECTION: 

A. General Product Requirements: Provide products that comply with the Contract Documents, 

that are undamaged and, unless otherwise specified or indicated, new at the time of installation. 

1. Provide products complete with accessories, trim, finish, safety guards, and other devices 

and details needed for a complete installation and the intended use and effect. 

2. Where available, provide standard products of types that have been produced and used 

successfully in similar situations on other projects. 

3. Continued Availability: Where, because of the nature of its application, Owner is likely 

to need replacement parts or additional amounts of a product at a later date, either for 

maintenance and repair or replacement, provide standard products for which the 

manufacturer has published assurances that the products and its parts are likely to be 

available to Owner at a later date. 

4. Conform to applicable Specifications, codes, standards, and regulatory agencies. 

5. Comply with size, make, type, and quality specified, or as specifically approved in 

writing by Engineer. 

6. Manufactured and Fabricated Products: 

a. Design, fabricate, and assemble in accordance with the best engineering and shop 

practices. 

b. Manufacture like parts of duplicate units to standard sizes and gages, to be 

interchangeable. 

c. Equipment and Materials shall be suitable for service conditions intended. 

d. Equipment capacities, sizes, and dimensions indicated or specified shall be adhered 

to unless variations are specifically approved in writing by Engineer. 

e. Provide labels and nameplates where required by regulatory agencies or to state 

identification and essential operating data. 

7. Do not use products for any purpose other than that for which designed. 

8. To the fullest extent possible, provide products of the same kind from a single source. 

PART 3 - EXECUTION 

3.01 INSTALLATION OF PRODUCTS: 

A. Comply with manufacturer's instructions and recommendations for installation of products in 

the applications indicated. Anchor each product securely in place except as required for proper 

movement and performance, and accurately located and aligned with other Work. 
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1. Obtain and distribute copies of manufacturer's printed instructions and recommendations 

if not a part of Submittals, containers, or packaging to parties involved in the installation, 

including a copy to Engineer [and Resident Project Representative]. 

2. Maintain one complete set of instructions at the Site during installation and until 

completion. 

3. Handle, install, connect, clean, condition, and adjust products in accordance with such 

instructions and in conformance with specified requirements. Should job conditions or 

specified requirements conflict with manufacturer's instructions, consult with Engineer 

for further instructions. 

B. Clean exposed surfaces and protect as necessary to ensure freedom from damage and 

deterioration at time of Substantial Completion. 

END OF SECTION 01 60 00 
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SECTION 01 73 29 – CUTTING AND PATCHING 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. Definition:  Cutting and patching includes cutting into existing construction to provide for the 

installation of Work, and the repair required to restore materials to their original or better 

condition. 

1. Cutting and patching is performed for coordination of the Work, to uncover Work for 

access or inspection, to obtain samples for testing, to permit alterations to be performed, 

or for other similar purposes. 

2. Cutting and patching performed during the manufacture of products or during the initial 

fabrication, erection, or installation process is not considered to be cutting and patching 

under this definition.  Drilling of holes to install fasteners and similar operations is also 

not considered to be cutting and patching. 

1.02 RELATED REQUIREMENTS: 

A. Refer to Project Documents for demolition of selected portions for performance of the Work. 

B. Refer to other Sections of these Specifications for specific cutting and patching requirements 

and limitations applicable to individual units of Work. 

1.03 SUBMITTALS: 

A. Cutting and Patching Proposal:  Submit a proposal describing procedures well in advance of 

the time cutting and patching will be performed if Owner requires approval of these procedures 

before proceeding.  Request approval to proceed.  Include the following information, as 

applicable, in the proposal: 

1. Describe the extent of cutting and patching required.  Show how it will be performed and 

indicate why it cannot be avoided. 

2. Describe anticipated results in terms of changes to existing construction.  Include changes 

to structural elements and operating components as well as changes in the building's 

appearance and other significant visual elements. 

3. List products to be used and firms or entities that will perform Work. 

4. Indicate dates when cutting and patching will be performed. 

5. List utilities that cutting and patching procedures will disturb or affect.  List utilities that 

will be relocated and those that will be temporarily out-of-service.  Indicate how long 

service will be disrupted. 

6. Where cutting and patching involves adding reinforcement to structural elements, submit 

details and engineering calculations showing integration of reinforcement with the 

original structure. 

7. Approval by Engineer to proceed with cutting and patching does not waive Engineer's 

right to later require complete removal and replacement of defective Work. 

1.04 QUALITY ASSURANCE: 

A. Requirements for Structural Work:  Do not cut and patch structural elements in a manner that 

would change their load-carrying capacity or load-deflection ratio. 

1. Obtain approval of the cutting and patching proposal before cutting and patching the 

following structural elements: 

a. Foundation construction. 

b. Bearing and retaining walls. 

c. Structural concrete. 

d. Structural steel. 
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e. Lintels. 

f. Timber and primary wood framing. 

g. Structural decking. 

h. Stair systems. 

i. Miscellaneous structural metals. 

j. Exterior curtain-wall construction. 

k. Equipment supports. 

l. Piping, ductwork, vessels, and Equipment. 

m. Structural systems for special construction. 

B. Operational Limitations:  Do not cut and patch operating elements or related components in a 

manner that would result in reducing their capacity to perform as intended.  Do not cut and 

patch operating elements or related components in a manner that would result in increased 

maintenance or decreased operational life or safety. 

1. Obtain approval of the cutting and patching proposal before cutting and patching the 

following operating elements or safety related systems: 

a. Primary operational systems and Equipment. 

b. Air or smoke barriers. 

c. Water, moisture, or vapor barriers. 

d. Membranes and flashings. 

e. Fire protection systems. 

f. Noise and vibration control elements and systems. 

g. Control systems. 

h. Communication systems. 

i. Conveying systems. 

j. Electrical wiring systems. 

k. Operating systems for special construction. 

C. Visual Requirements:  Do not cut and patch construction exposed on the exterior or in 

occupied spaces in a manner that would, in the Engineer's opinion, reduce the building's 

aesthetic qualities.  Do not cut and patch construction in a manner that would result in visual 

evidence of cutting and patching.  Remove and replace construction cut and patched in a 

visually satisfactory manner. 

1. If possible, retain the original installer or fabricator to cut and patch the exposed Work 

listed below.  If it is impossible to engage the original installer or fabricator, engage 

another recognized experienced and specialized firm. 

a. Processed concrete finishes. 

b. Stonework and stone masonry. 

c. Ornamental metal. 

d. Matched-veneer woodwork. 

e. Preformed metal panels. 

f. Firestopping. 

g. Window wall system. 

h. Stucco and ornamental plaster. 

i. Acoustical ceilings. 

j. Terrazzo. 

k. Finished wood flooring. 

l. Fluid-applied flooring. 

m. Carpeting. 

n. Aggregate wall coating. 

o. Wall covering. 
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p. Swimming pool finishes. 

q. HVAC enclosures, cabinets, or covers. 

1.05 WARRANTY: 

A. Existing Warranties:  Replace, patch, and repair material and surfaces cut or damaged by 

methods and with materials in such a manner as not to void any warranties required or existing. 

PART 2 - PRODUCTS 

2.01 MATERIALS: 

A. GENERAL:  Except as otherwise indicated, specified, or as directed by Engineer, use materials 

for cutting and patching that are identical to existing materials.  If identical materials are not 

available or cannot be used, use materials that match existing adjacent surfaces to the fullest 

extent possible with regard to visual effect.  Use materials whose installed performance will 

equal or surpass that of existing materials. 

PART 3 - EXECUTION 

3.01 ÍNSPECTION:   

A. Before cutting, examine the surfaces to be cut and patched and the conditions under which the 

Work is to be performed.  If unsafe or otherwise unsatisfactory conditions are encountered, 

take corrective action before proceeding with the Work. 

B. Before the start of cutting Work, meet at the Project site with all parties involved in cutting and 

patching.  Review areas of potential interference and conflict between the various trades.  

Coordinate procedures and resolve potential conflicts before proceeding with the Work. 

3.02 PREPARATION: 

A. Temporary Support:  Provide adequate temporary support of Work to be cut to prevent failure. 

B. Protection:  Protect existing construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of the Project that may be 

exposed during cutting and patching operations.  Avoid interference with use of adjoining areas 

or interruption of free passage to adjoining areas. 

C. Precautions:  Take precautions not to cut existing pipe, conduit, or ductwork serving the 

building, but scheduled to be removed or relocated, until provisions have been made to bypass 

them. 

3.03 PERFORMANCE: 

A. General:  Employ skilled workmen to perform cutting and patching.  Proceed with cutting and 

patching at the earliest feasible time and complete Work without delay. 

1. Cut existing construction to provide for installation of other components or performance 

of other construction activities and the subsequent fitting and patching required to restore 

surfaces to their original condition. 

B. Cutting:   

1. Cut existing construction using methods that are least likely to damage elements to be 

retained, or adjoining construction.  Where possible, review proposed procedures with the 

original installer. 

2. In general, when cutting, use hand or small power tools designed for sawing or grinding, 

not hammering and chopping.  Cut through concrete and masonry using a cutting 

machine such as a carborundum saw or diamond core drill.  Cut holes and slots as small 
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as possible, neatly to size required, and with minimum disturbance of adjacent surfaces.  

To avoid marring existing finished surfaces, cut or drill from the exposed or finished side 

into concealed surfaces.  Temporarily cover openings when not in use. 

3. Comply with requirements of applicable Sections of DIVISION 31 where cutting and 

patching requires excavating and backfilling. 

4. Bypass utility services such as pipe and conduit before cutting, where such utility 

services are shown or required to be removed, relocated, or abandoned.  Cut off conduit 

and pipe in walls or partitions to be removed.  After bypass and cutting, cap, valve, or 

plug and seal tight remaining portion of pipe and conduit to prevent entrance of moisture 

or other foreign matter. 

C. Patching:   

1. Patch with seams which are durable and as invisible as possible.  Comply with specified 

tolerances for the Work. 

2. Where feasible, inspect and test patched areas to demonstrate integrity of the installation. 

3. Restore exposed finishes of patched areas and where necessary extend finish restoration 

into retained adjoining Work in a manner which will eliminate evidence of patching and 

refinishing. 

4. Where removal of walls or partitions extends one finished area into another finished area, 

patch and repair floor and wall surfaces in the new space.  Provide an even surface of 

uniform color and appearance.  If necessary to achieve uniform color and appearance, 

remove existing floor and wall coverings and replace them with new materials. 

a. Where patch occurs in a smooth painted surface, extend final paint coat over entire 

unbroken surface containing patch, after patched area has received prime and 

second coat. 

5. Patch, repair, or rehang existing ceilings as necessary to provide an even plane surface of 

uniform appearance. 

3.04 CLEANING:   

A. Thoroughly clean areas and spaces where Work is performed.  Remove dirt, dust, grease, paint 

splatter, mortar, oils, sealants, and items of similar nature.  Thoroughly clean piping, conduit, 

and similar features before applying paint or other finishing materials.  Restore damaged pipe 

covering to its original condition. 

END OF SECTION 01 73 29 
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SECTION 01 78 00 – CONTRACT CLOSEOUT 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes administrative and procedural requirements for Contract closeout 

including, but not limited to, the following: 

1. Inspection procedures. 

2. Project record document submittal. 

3. Instruction book and operating manual submittal. 

4. Submittal of warranties. 

5. Final cleaning. 

B. Closeout requirements for specific construction activities are included in the appropriate 

Sections of the Specifications. 

1.02 RELATED REQUIREMENTS: 

A. Prerequisites to Substantial Completion and Final Acceptance:  GENERAL CONDITIONS. 

B. Submittals:  Section 01 33 00.   

C. Warranties:  Section 01 78 36. 

1.03 SUBSTANTIAL COMPLETION: 

A. Preliminary Procedures:  Before requesting inspection for certification of Substantial 

Completion, complete the following.  List exceptions in the request. 

1. In the Application for Payment that coincides with, or first follows, the date Substantial 

Completion is claimed, show 100% completion for the portion of the Work claimed as 

Substantially Complete. 

a. Include supporting documentation for completion as indicated in these Contract 

Documents and a statement showing an accounting of changes to the Contract 

Price. 

b. If 100% completion cannot be shown, include a list of incomplete items, the value 

of incomplete Work, and reasons the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 

3. Submit specific warranties, workmanship Bonds, maintenance agreements, final 

certifications, and similar documents. 

4. Obtain and submit releases enabling Owner unrestricted use of the Work and access to 

services and utilities.  Include occupancy permits, operating certificates, and similar 

releases. 

5. Submit record drawings, instruction books and operating manuals, final project 

photographs, damage or settlement surveys, property surveys, and similar final record 

information. 

6. Deliver tools, spare parts, extra stock, and similar items. 

7. Make final changeover of permanent locks and transmit keys to Owner.  Advise Owner's 

personnel of changeover in security provisions. 

8. Complete start-up testing of systems and instruction of Owner's operation and 

maintenance personnel.  Discontinue and remove temporary facilities from the Site, along 

with mockups, construction tools, and similar elements. 

9. Complete final cleanup requirements, including touchup painting. 

10. Touch up and otherwise repair and restore marred, exposed finishes. 

B. Inspection Procedures:  On receipt of a request for inspection, Engineer will either proceed 

with inspection or advise Contractor of unfilled requirements.   Engineer will prepare the 
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Certificate of Substantial Completion following inspection or advise Contractor of construction 

that must be completed or corrected before the certificate will be issued. 

1. Engineer will repeat inspection when requested and assured by Contractor that the Work 

is Substantially Complete. 

2. Results of the completed inspection will form the basis of requirements for final 

acceptance. 

1.04 FINAL ACCEPTANCE: 

A. Preliminary Procedures:  Before requesting final inspection for certification of final acceptance 

and final payment, complete the following.  List exceptions in the request. 

1. Submit the final payment request with releases and supporting documentation not 

previously submitted and accepted.  Include insurance certificates for products and 

completed operations where required. 

2. Submit an updated final statement, accounting for final additional changes to the Contract 

Price. 

3. Submit a certified copy of Engineer's final inspection list of items to be completed or 

corrected, endorsed, and dated by Engineer.  The certified copy of the list shall state that 

each item has been completed or otherwise resolved for acceptance and shall be endorsed 

and dated by Engineer. 

4. Submit final meter readings for utilities, a measured record of stored fuel, and similar 

data as of the Date of Substantial Completion or when Owner took possession of and 

assumed responsibility for corresponding elements of the Work. 

5. Submit consent of surety to final payment. 

6. Submit evidence of final, continuing insurance coverage complying with insurance 

requirements. 

B. Reinspection Procedure:  Engineer will reinspect the Work upon receipt of notice that the 

Work, including inspection list items from earlier inspections, has been completed, except for 

items whose completion is delayed under circumstances acceptable to Engineer. 

1. Upon completion of reinspection, Engineer will prepare a certificate of final acceptance.  

If the Work is incomplete, Engineer will advise Contractor of Work that is incomplete or 

of obligations that have not been fulfilled but are required for final acceptance. 

2. If necessary, reinspection will be repeated. 

1.05 RECORD DOCUMENT SUBMITTALS: 

A. General:  Do not use record documents for construction purposes.  Protect record documents 

from deterioration and loss in a secure, fire-resistant location.  Provide access to record 

documents for Engineer's reference during normal working hours. 

B. Record Drawings:  Maintain a clean, undamaged set of blue or black line white-prints of 

Contract Drawings and Shop Drawings.  Mark the set to show the actual installation where the 

installation varies substantially from the Work as originally shown.  Mark which drawing is 

most capable of showing conditions fully and accurately.  Where Shop Drawings are used, 

record a cross-reference at the corresponding location on the Contract Drawings.  Give 

particular attention to concealed elements that would be difficult to measure and record at a 

later date. 

1. Record information concurrently with construction progress. 

2. Mark record sets with red erasable pencil.  Use other colors to distinguish between 

variations in separate categories of the Work.  Mark each document "PROJECT 

RECORD" in neat, large, printed letters. 
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3. Mark new information that is important to Owner but was not shown on Contract 

Drawings or Shop Drawings. 

4. Note related Change Order numbers where applicable. 

5. Organize record drawing sheets into manageable sets.  Bind sets with durable-paper 

cover sheets; print suitable titles, dates, and other identification on the cover of each set. 

6. Upon completion of the Work, submit record drawings to Engineer for Owner's records. 

7. Include the following: 

a. Depths of various elements of foundation in relation to finish first floor datum. 

b. Horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements.   

c. Location of internal utilities and appurtenances concealed in the construction, 

referenced to visible and accessible features of construction.   

d. Where Submittals are used for mark-up, record a cross-reference at corresponding 

location on Drawings.   

e. Field changes of dimension and detail.   

f. Changes made by Change Order or other Modifications.   

g. Details not on original Contract Drawings.   

C. Record Specifications:  Maintain one complete copy of the Project Manual including Addenda.  

Include with the Project Manual one copy of other written construction documents, such as 

Change Orders and Modifications issued in printed form during construction. 

1. Mark these documents to show substantial variations in actual Work performed in 

comparison with the text of the Specifications and modifications. 

2. Give particular attention to substitutions and selection of options and information on 

concealed construction that cannot otherwise be readily discerned later by direct 

observation. 

3. Note related record drawing information and product data. 

4. Upon completion of the Work, submit record Specifications to Engineer for Owner's 

records. 

5. Include the following: 

a. Manufacturer, trade name, catalog number, and Supplier of each product and item 

of Equipment actually installed, particularly optional and substitute items.   

b. Changes made by Addendum, Change Order, or other Modifications.   

c. Related Submittals.   

D. Record Product Data:  Maintain one copy of each product data Submittal.  Note related Change 

Orders and markup of record drawings and specifications. 

1. Mark these documents to show significant variations in actual Work performed in 

comparison with information submitted.  Include variations in products delivered to the 

Site and from the manufacturer's installation instructions and recommendations. 

2. Give particular attention to concealed products and portions of the Work that cannot 

otherwise be readily discerned later by direct observation. 

3. Upon completion of markup, submit complete set of record product data to Engineer for 

Owner's records. 

E. Record Samples Submitted:  Immediately prior to Substantial Completion, Contractor shall 

meet with Engineer and Owner's personnel at the Project Site to determine which Samples are 

to be transmitted to Owner for record purposes.  Comply with Owner's instructions regarding 

packaging, identification, and delivery to Owner. 

F. Miscellaneous Record Submittals:  Refer to other Specification Sections for requirements of 

miscellaneous record keeping and Submittals in connection with actual performance of the 

Work.  Immediately prior to the date or dates of Substantial Completion, complete 
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miscellaneous records, and place in good order.  Identify miscellaneous records properly and 

bind or file, ready for continued use and reference.  Submit to Engineer for Owner's records.   

G. Instruction Books and Operating Manuals:  Organize operation and maintenance data into 

suitable sets of manageable size as specified in Section 01 33 00. 

H. Electronic Documentation: 

1. In addition to paper copies, provide electronic versions of record documents showing "as-

constructed" conditions, "as-constructed" construction progress schedule, master field 

drawing list showing final revisions, instruction books, and operating manuals on CD-

ROM in Adobe *PDF format.  

I. Warranties and Bonds:  Specified in GENERAL CONDITIONS, Section 01 33 00, and Section 

01 78 36.   

1.06 SPARE PARTS: 

A. Products Required: 

1. Provide to Owner the quantities of products, spare parts, maintenance tools, and 

maintenance materials specified in individual Sections, in addition to that required for 

completion of Work. 

2. Products shall be identical to those installed in the Work.  Include quantities required 

from Supplier or manufacturer of original purchase to avoid variations in manufacture. 

B. Storage, Maintenance: 

1. Coordinate with Owner.  Deliver and unload spare products to Owner at Project Site and 

obtain receipt prior to final payment. 

2. For portions of the Work accepted and occupied by Owner prior to Substantial 

Completion, deliver the applicable spare products to Owner at time of acceptance.  

Obtain receipt. 

3. Maintain spare products in original containers with labels intact and legible, until 

delivery to Owner. 

PART 2 - PRODUCTS - NOT APPLICABLE 

PART 3 - EXECUTION 

3.01 CLOSEOUT PROCEDURES: 

A. Operation and Maintenance Instructions:  Arrange for each installer of Equipment that requires 

regular maintenance to meet with Owner's personnel at Project Site to provide instruction in 

proper operation and maintenance.  Provide instruction by manufacturer's representatives if 

installers are not experienced in operation and maintenance procedures.  Include a detailed 

review of the following items: 

1. Instruction books and operating manuals. 

2. Record documents. 

3. Spare parts and materials. 

4. Tools. 

5. Lubricants. 

6. Fuels. 

7. Identification systems. 

8. Control sequences. 

9. Hazards, hazardous chemicals data sheets. 

10. Cleaning. 

11. Warranties and bonds. 
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12. Maintenance agreements and similar continuing commitments. 

B. As part of instruction for operating Equipment, demonstrate the following procedures: 

1. Start-up. 

2. Shutdown. 

3. Emergency operations. 

4. Noise and vibration adjustments. 

5. Safety procedures. 

6. Economy and efficiency adjustments. 

7. Effective energy utilization. 

C. Manufacturer's Field Services:  Specified in Section 01 75 00. 

3.02 FINAL CLEANING: 

A. General:  Contractor shall keep the Site premises free from accumulations of waste materials, 

rubbish, and other debris resulting from the Work.  Regular Site cleaning is included in Section 

01 57 00. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 

surface or unit to the condition expected in a normal, commercial building cleaning and 

maintenance program.  Comply with manufacturer's instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion. 

a. Remove labels that are not permanent labels. 

b. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other substances that are noticeable, vision-

obscuring materials.  Replace chipped or broken glass and other damaged 

transparent materials. 

c. Clean exposed exterior and interior hard-surfaced finishes to a dust-free condition, 

free of stains, films, and similar foreign substances.  Restore reflective surfaces to 

their original condition.  Clean concrete floors to a "broom clean" condition.  

Vacuum carpeted surfaces. 

d. Wipe surfaces of mechanical and electrical Equipment.  Remove excess lubrication 

and other substances.  Clean plumbing fixtures to a sanitary condition.  Clean light 

fixtures and lamps. 

e. Remove debris and surface dirt from limited-access spaces including roofs, 

plenums, shafts, trenches, equipment vaults, manholes, and similar spaces. 

f. Clean the Site, including landscape development areas, of rubbish, litter, and other 

foreign substances.  Sweep paved areas broom clean; remove stains, spills, and 

other foreign deposits.  Rake grounds that are neither paved nor planted to a 

smooth, even-textured surface. 

g. Clean and polish plumbing fixtures to a sanitary condition, free of stains including 

those resulting from water exposure. 

h. Clean light fixtures and lamps so as to function with full efficiency. 

2. Remove temporary structures, tools, equipment, supplies, and surplus materials.   

3. Remove temporary protection devices and facilities which were installed to protect 

previously completed Work. 

4. Special Cleaning:  Cleaning for specific units of Work is specified in applicable Sections 

of Specifications. 

C. Removal of Protection:  Remove temporary protection and facilities installed for protection of 

the Work during construction. 
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D. Compliance:  Comply with regulations of authorities having jurisdiction and safety standards 

for cleaning.  Do not burn waste materials.  Do not bury debris or excess materials on the 

Owner's property.  Do not discharge volatile, harmful, or dangerous materials into drainage 

systems.  Remove waste materials from the Site and dispose of lawfully. 

1. Extra materials of value remaining after completion of associated Work become Owner's 

property.  Dispose of these materials as directed by Owner. 

E. Repairs: 

1. Repair damaged protective coated surfaces. 

2. Repair roads, walks, fences, and other items damaged or deteriorated because of 

construction operations. 

3. Restore all ground areas affected by construction operations. 

END OF SECTION 01 78 00 
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SECTION 01 78 36 – WARRANTIES 

PART 1 - GENERAL 

1.01 SUMMARY: 

A. This Section includes administrative and procedural requirements for warranties required by 

the Contract Documents, including manufacturers standard warranties on products and special 

warranties. 

1. Refer to the GENERAL CONDITIONS for terms of the Contractor's period for 

correction of the Work. 

1.02 RELATED SECTIONS: 

A. The following Sections contain requirements that relate to this Section: 

1. Procedures for submitting warranties:  Section 01 33 00. 

2. Contract closeout procedures:  Section 01 78 00. 

3. Specific requirements for warranties on products and installations specified to be 

warranted are as specified in the Contract Documents.  

4. Certifications and other commitments and agreements for continuing services to Owner:  

Specified throughout the Contract Documents. 

B. Disclaimers and Limitations:  Manufacturer's disclaimers and limitations on product warranties 

do not relieve Contractor of the warranty on the Work that incorporates the products.  

Manufacturer's disclaimers and limitations on product warranties do not relieve Suppliers, 

manufacturers, and Subcontractors required to countersign special warranties with Contractor. 

1.03 DEFINITIONS: 

A. Standard product warranties are preprinted written warranties published by individual 

manufacturers for particular products and are specifically endorsed by manufacturer to Owner. 

B. Special warranties are written warranties required by or incorporated in the Contract 

Documents, either to extend time limits provided by standard warranties or to provide greater 

rights for Owner. 

1.04 WARRANTY REQUIREMENTS:  

A. Related Damages and Losses:  When correcting failed or damaged warranted construction, 

remove and replace construction that has been damaged as a result of such failure or that must 

be removed and replaced to provide access for correction of warranted construction. 

B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected 

by replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated 

warranty shall be equal to the original warranty with an equitable adjustment for depreciation. 

C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or 

rebuild the Work to an acceptable condition complying with requirements of the Contract 

Documents.  Contractor is responsible for the cost of replacing or rebuilding defective Work 

regardless of whether Owner has benefited from use of the Work through a portion of its 

anticipated useful service life. 

D. Owner's Recourse:  Expressed warranties made to Owner are in addition to implied warranties 

and shall not limit the duties, obligations, rights, and remedies otherwise available under the 

Law.  Expressed warranty periods shall not be interpreted as limitations on the time in which 

Owner can enforce such other duties, obligations, rights, or remedies. 

1. Rejection of Warranties:  Owner reserves the right to reject warranties and to limit 

selection to products with warranties not in conflict with requirements of the Contract 

Documents. 
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E. Where the Contract Documents require a special warranty, or similar commitment on the Work 

or part of the Work, Owner reserves the right to refuse to accept the Work, until Contractor 

presents evidence that entities required to countersign such commitments are willing to do so. 

1.05 SUBMITTALS: 

A. Submit written warranties to Engineer prior to the date certified for Substantial Completion.  If 

the Certificate of Substantial Completion designates a commencement date for warranties other 

than the Date of Substantial Completion for the Work, or a designated portion of the Work, 

submit written warranties upon request of Engineer. 

1. When a designated portion of the Work is completed and occupied or used by Owner, by 

separate agreement with Contractor during the construction period, submit properly 

executed warranties to Engineer within 15 days of completion of that designated portion 

of the Work. 

B. When the Contract Documents require Contractor, or Contractor and a Subcontractor, Supplier, 

or manufacturer to execute a special warranty, prepare a written document that contains 

appropriate terms and identification, ready for execution by required parties.  Submit a draft to 

Owner, through Engineer, for approval prior to final execution. 

C. Forms for special warranties are included at the end of this Section.  Prepare a written 

document using the appropriate form, ready for execution by Contractor, or by Contractor and 

a Subcontractor, Supplier, or manufacturer.  Submit a draft to Owner, through Engineer, for 

approval prior to final execution. 

1. Refer to specifications for specific content requirements and particular requirements for 

submitting special warranties. 

D. Form of Submittal:  At Final Completion, compile two copies of each required warranty 

properly executed by Contractor, or by Contractor and a Subcontractor, Supplier, or 

manufacturer.  Organize the warranty documents into an orderly sequence based on the table of 

contents of the Contract Documents. 

E. Bind warranties and bonds in heavy-duty, commercial-quality, durable three-ring, vinyl-

covered loose-leaf binders, thickness as necessary to accommodate contents, and sized to 

receive 8-1/2-by-11-inch paper. 

1. Provide heavy paper dividers with celluloid covered tabs for each separate warranty.  

Mark the tab to identify the product or installation.  Provide a typed description of the 

product or installation, including the name of the product, and the name, address, and 

telephone number of the installer. 

2. Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES," and as required by Section 01 33 00. 

3. When warranted construction requires operation and maintenance manuals, provide 

additional copies of each required warranty, as necessary, for inclusion in each required 

manual. 

PART 2 - PRODUCTS - NOT APPLICABLE 

PART 3 -  EXECUTION – NOT APPLICABLE 
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SECTION 03 30 53 – MISCELLANEOUS CAST-IN-PLACE CONCRETE 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental 

Conditions, and Division 01 Sections, apply to this Specification Section. 

1.02 SUMMARY: 

A. This Section includes cast-in-place concrete, including reinforcement, concrete materials, 

mixture design, placement procedures, and finishes, for cast-in-place concrete besides that used 

for bridge structures or covered by other specifications contained within Division 02. 

B. Related Sections, if applicable to the Project: 

1. Section 31 20 00 - Site Preparation and Earthwork 

1.03 REFERENCE STANDARDS: 

A. Applicable Standards:   

1. Oklahoma Department of Transportation 2019 Standard Specifications for Highway 

Construction.  

2. American Association of State Highway and Transportation Officials: 

a. AASHTO M 182-2005 (Reapproved 2009) - Specification for Burlap Cloth Made 

from Jute or Kenaf and Cotton Mats. 

3. American Concrete Institute: 

a. ACI 117-2010 - Specifications for Tolerances for Concrete Construction and 

Materials. 

b. ACI 301-2010 - Specifications for Structural Concrete. 

c. ACI 302.1R-2004 - Guide for Concrete Floor and Slab Construction. 

d. ACI 305R-2010 - Guide to Hot Weather Concreting. 

e. ACI 306R-2010 - Guide to Cold Weather Concreting. 

f. ACI 308.1-2011 - Specification for Curing Concrete. 

g. ACI SP-66-2004 - ACI Detailing Manual. 

4. ASTM International: 

a. ASTM A82 - Specification for Steel Wire, Plain, for Concrete Reinforcement. 

b. ASTM A615 - Specification for Deformed and Plain Billet-Steel Bars for Concrete 

Reinforcement. 

c. ASTM A1064 - Specification for Carbon-Steel Wire and Welded Wire 

Reinforcement, Plain and Deformed, for Concrete. 

d. ASTM C31 - Practice for Making and Curing Concrete Test Specimens in the Field. 

e. ASTM C33 - Specification for Concrete Aggregates. 

f. ASTM C39 - Test Method for Compressive Strength of Cylindrical Concrete 

Specimens. 

g. ASTM C94 - Specification for Ready-Mixed Concrete. 

h. ASTM C143 - Test Method for Slump of Hydraulic-Cement Concrete. 

i. ASTM C150-09 - Specification for Portland Cement. 

j. ASTM C171-07 - Specification for Sheet Materials for Curing Concrete. 

k. ASTM C173 - Test Method for Air Content of Freshly Mixed Concrete by the 

Volumetric Method. 

l. ASTM C231-09b - Test Method for Air Content of Freshly Mixed Concrete by the 

Pressure Method. 

m. ASTM C260-06 - Specification for Air-Entraining Admixtures for Concrete. 
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n. ASTM C309-07 - Specification for Liquid Membrane-Forming Compounds for 

Curing Concrete. 

o. ASTM C330 - Specification for Lightweight Aggregates for Structural Concrete. 

p. ASTM C494 - Specification for Chemical Admixtures for Concrete. 

q. ASTM C567-05a - Test Method for Density of Structural Lightweight Concrete. 

r. ASTM C595 - Specification for Blended Hydraulic Cements. 

s. ASTM C618-08a - Specification for Coal Fly Ash and Raw or Calcined Natural 

Pozzolan for Use in Concrete. 

t. ASTM C989-09a - Specification for Ground Granulated Blast-Furnace Slag for Use 

in Concrete and Mortars. 

u. ASTM C1017 - Specification for Chemical Admixtures for Use in Producing 

Flowing Concrete. 

v. ASTM C1064 - Test Method for Temperature of Freshly Mixed Hydraulic-Cement 

Concrete. 

w. ASTM C1116 - Specification for Fiber-Reinforced Concrete. 

x. ASTM C1315-08 - Specification for Liquid Membrane-Forming Compounds Having 

Special Properties for Curing and Sealing Concrete. 

y. ASTM D1751-04 - Specification for Preformed Expansion Joint Filler for Concrete 

Paving and Structural Construction (Nonextruding and Resilient Bituminous Types). 

z. ASTM D1752-04a - Specification for Preformed Sponge Rubber Cork and Recycled 

PVC Expansion Joint Fillers for Concrete Paving and Structural Construction. 

aa. ASTM D4397-02 - Specification for Polyethylene Sheeting for Construction, 

Industrial, and Agricultural Applications. 

bb. ASTM E1643-98 (Reapproved 2005) - Practice for Installation of Water Vapor 

Retarders Used in Contact with Earth or Granular Fill under Concrete Slabs. 

cc. ASTM E1745-97 (Reapproved 2004) - Specification for Plastic Water Vapor 

Retarders Used in Contact with Soil or Granular Fill under Concrete Slabs. 

5. Concrete Reinforcing Steel Institute (CRSI): 

a. Manual of Standard Practice, 28th ed., 2009. 

1.04 SUBMITTALS: 

A. Product Data:  For each type of product indicated. 

B. Other Submittals: 

1. Design Mixtures:  For each concrete mixture, including aggregate gradation data. 

2. Steel Reinforcement Shop Drawings:  Detail fabrication, bending, and placement 

according to ACI SP-66. 

3. Field quality-control reports. 

1.05 QUALITY ASSURANCE: 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 

products and that complies with ASTM C94/C94M requirements for production facilities and 

equipment.  

B. ACI Publications:  Comply with the following unless modified by requirements in the Contract 

Documents: 

1. ACI 301, Sections 1 through 5. 

2. ACI 117. 
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PART 2 - PRODUCTS 

2.01 FORMWORK: 

A. Furnish formwork and formwork accessories according to ACI 301. 

2.02 STEEL REINFORCEMENT: 

A. Reinforcing Bars:  ASTM A615, Grade 60 (Grade 420), deformed. 

B. Plain-Steel Wire:  ASTM A82, as drawn. 

C. Plain-Steel and Deformed-Steel Welded Wire Reinforcement:  ASTM A1064, flat sheet. 

2.03 CONCRETE MATERIALS: 

A. Concrete materials, including the use of admixtures, shall meet the requirements of Section 802 

of the Oklahoma Department of Transportation 2019 Standard Specifications for Highway 

Construction.  

1. Class C concrete may be used for thrust blocking and soil erosion control structures.  

2. Class A concrete shall be used for all concrete construction, unless a different class is called 

for in the Drawings.   

2.04 RELATED MATERIALS: 

A. Vapor Retarder:  Plastic sheet, ASTM E1745, Class A or B. 

B. Vapor Retarder:  Polyethylene sheet, ASTM D4397, not less than 10 mils thick; or plastic sheet, 

ASTM E1745, Class C. 

C. Granular Fill:  Clean mixture of crushed stone or crushed or uncrushed gravel; ASTM D448, 

Size 57, with 100% passing a 1-1/2-inch sieve and 0 to 5% passing a No. 8 sieve. 

D. Fine-Graded Granular Material:  Clean mixture of crushed stone, crushed gravel, and 

manufactured or natural sand; ASTM D448, Size 10, with 100% passing a 3/8-inch sieve, 10 to 

30% passing a No. 100 sieve, and at least 5% passing No. 200; complying with deleterious 

substance limits of ASTM C33 for fine aggregates. 

E. Joint-Filler Strips:  ASTM D1751, asphalt-saturated cellulosic fiber, or ASTM D1752, cork or 

self-expanding cork. 

2.05 CURING MATERIALS:   

A. Evaporation Retarder:  Waterborne, monomolecular film forming; manufactured for application 

to fresh concrete. 

B. Absorptive Cover:  AASHTO M 182, Class 3, burlap cloth or cotton mats. 

C. Moisture-Retaining Cover:  ASTM C171, polyethylene film or white burlap-polyethylene sheet. 

D. Water:  Potable.  

E. Clear, Waterborne, Membrane-Forming Curing Compound:  ASTM C309, Type 1, Class B 

F. Clear, Solvent-Borne, Membrane-Forming Curing and Sealing Compound:  ASTM C1315, 

Type 1, Class A. 

1. VOC Content:  200 g/L or less. 

2.06 CONCRETE MIXING: 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 

ASTM C94[ and ASTM C1116] and furnish batch ticket information. 

1. When air temperature is above 90ºF, reduce mixing and delivery time to 60 minutes. 
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B. Project-Site Mixing:  Measure, batch, and mix concrete materials and concrete according to 

ASTM C94.  Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For mixer capacity of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but not 

more than 5 minutes after ingredients are in mixer, before any part of batch is released. 

2. For mixer capacity larger than 1 cu. yd., increase mixing time by 15 seconds for each 

additional 1 cu. yd. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 

identification name and number, date, mix type, mix time, quantity, and amount of water 

added.  Record approximate location of final deposit in structure. 

PART 3 - EXECUTION 

3.01 FORMWORK: 

A. Design, construct, erect, brace, and maintain formwork according to ACI 301. 

B. Earth Forming:  Concrete not exposed to public view may be placed directly against soil, 

provided that the earth or rock has been carefully trimmed, is uniform and stable, and meets 

compaction requirements specified in Section 312000 - Site Preparation and Earthwork.  Increase 

width of elements by a minimum of 2 inches from that indicated on Drawings to provide 

additional concrete cover for reinforcement. 

3.02 EMBEDDED ITEMS: 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 

is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded. 

3.03 VAPOR RETARDERS: 

A. Place, protect, and repair vapor retarders according to ASTM E1643 and manufacturer's written 

instructions. 

1. Lap joints 6 inches and seal with manufacturer's recommended tape. 

B. Granular Courses:  Place vapor retarder over a 1/2-inch-thick layer of fine-graded granular 

material over granular fill with minimum thickness equal to thickness of concrete slab, unless 

indicated otherwise. 

3.04 STEEL REINFORCEMENT: 

A. General:  Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 

supporting reinforcement. 

1. Do not cut or puncture vapor retarder.  Repair damage and reseal vapor retarder before 

placing concrete. 

B. Install welded wire reinforcement in longest practicable lengths on bar supports spaced in both 

directions to minimize sagging.  Do not place reinforcement directly on subgrade, vapor barrier, 

or steel form deck and then pull up during concrete placement.  Lap edges and ends of adjoining 

sheets at least one mesh spacing plus 2 inches. 

3.05 JOINTS: 

A. General:  Construct joints true to line with faces perpendicular to surface plane of concrete. 

B. Construction Joints:  Locate and install so strength and appearance of concrete are not impaired, 

at locations indicated or as approved by Engineer. 
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C. Contraction Joints in Slabs-on-Grade:  Form weakened-plane contraction joints, sectioning 

concrete into areas as indicated.  Construct contraction joints for a depth equal to at least 

one-fourth of concrete thickness, as follows: 

1. Grooved Joints:  Form contraction joints after initial floating by grooving and finishing 

each edge of joint with a groover tool to a radius of 1/8 inch.  Repeat grooving of 

contraction joints after applying surface finishes.  Eliminate groover tool marks on concrete 

surfaces. 

2. Sawed Joints:  Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades.  Cut 1/8-inch-wide joints into concrete as soon as 

cutting action will not tear, abrade, or otherwise damage surface and before concrete 

develops random shrinkage cracks. 

D. Isolation Joints:  Install joint-filler strips at junctions with slabs-on-grade and vertical surfaces, 

such as column pedestals, foundation walls, retaining walls, grade beams, and other locations, as 

indicated. 

1. Extend joint fillers full width and depth of joint, terminating flush with finished concrete 

surface, unless otherwise indicated. 

3.06 CONCRETE PLACEMENT: 

A. Comply with ACI 301 for placing concrete. 

B. Before test sampling and placing concrete, water may be added at Project Site, subject to 

limitations of ACI 301. 

C. Do not add water to concrete during delivery, at Project Site, or during placement. 

D. Consolidate concrete with mechanical vibrating equipment. 

E. Equipment Bases and Foundations:  Provide machine and equipment bases and foundations as 

shown on Drawings and as follows.  Set anchor bolts for machines and equipment at correct 

elevations, complying with diagrams or templates from manufacturer furnishing machines and 

equipment. 

1. Coordinate sizes and locations of concrete bases with actual equipment provided. 

2. Construct concrete bases at a thickness as indicated on the Drawings unless otherwise 

indicated and extend base not less than 6 inches in each direction beyond the maximum 

dimensions of supported equipment unless otherwise indicated or unless required for 

seismic anchor support. 

3. Minimum Compressive Strength: 4,000 psi at 28 days. 

4. Install dowel rods to connect concrete base to concrete floor.  Unless otherwise indicated, 

install dowel rods on 12-inch centers around the full perimeter of concrete base. 

5. For supported equipment, install epoxy-coated anchor bolts that extend through concrete 

base and anchor into structural concrete substrate. 

6. Prior to placing concrete, place, and secure anchorage devices.  Use setting drawings, 

templates, diagrams, instructions, and directions furnished with items to be embedded. 

7. Cast anchor bolts or other inserts into bases.  Install anchor bolts as required for proper 

attachment to supported equipment. 

3.07 FINISHING FORMED SURFACES: 

A. Rough-Formed Finish:  SF-1.0 per ACI 301.  As-cast concrete texture imparted by form-facing 

material with tie holes and defective areas repaired and patched.  Remove fins and other 

projections exceeding 1/2 inch. 

1. Apply to concrete surfaces not exposed to public view. 

00 11 16 - 1 
Port Muskogee Security Fence                                                                             BMcD Project No. 167362 

                         06/03/2025 06/18/2025



SECTION 03 30 53 – MISCELLANEOUS CAST-IN-PLACE CONCRETE:  continued 

 

03 30 53 - 6 

Port Muskogee Security Fence                                                               BMcD Project No. 167362 

                         XX/XX/2025 

B. Smooth-Formed Finish:  SF-3.0 per ACI 301.  As-cast concrete texture imparted by form-facing 

material, arranged in an orderly and symmetrical manner with a minimum of seams.  Repair and 

patch tie holes and defective areas.  Remove fins and other projections exceeding 1/8 inch. 

1. Apply to concrete surfaces exposed to public view, to receive a rubbed finish, or to be 

covered with a coating or covering material applied directly to concrete. 

C. Rubbed Finish:  Apply the following rubbed finish, defined in ACI 301, to smooth-formed 

finished as-cast concrete where indicated: 

1. Smooth-rubbed finish. 

2. Grout-cleaned finish. 

3. Cork-floated finish. 

D. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces 

adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent formed 

surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent 

unformed surfaces, unless otherwise indicated. 

3.08 FINISHING UNFORMED SURFACES: 

A. General:  Comply with ACI 302.1R recommendations for screeding, restraightening, and 

finishing operations for concrete surfaces.  Do not wet concrete surfaces. 

B. Screed surfaces with a straightedge and strike off.  Begin initial floating using bull floats or 

darbies to form a uniform and open-textured surface plane before excess moisture or bleedwater 

appears on surface. 

1. Do not further disturb surfaces before starting finishing operations. 

C. Scratch Finish:  Apply scratch finish to surfaces indicated and surfaces to receive concrete floor 

topping or mortar setting beds for ceramic or quarry tile, Portland cement terrazzo, and other 

bonded cementitious floor finishes, unless otherwise indicated. 

D. Float Finish:  Apply float finish to surfaces indicated, to surfaces to receive trowel finish, and to 

floor and slab surfaces to be covered with fluid-applied or sheet waterproofing, fluid-applied or 

direct-to-deck-applied membrane roofing, or sand-bed terrazzo. 

E. Trowel Finish:  Apply a hard trowel finish to surfaces indicated and to floor and slab surfaces 

exposed to view or to be covered with resilient flooring, carpet, ceramic, or quarry tile set over 

a cleavage membrane, paint, or another thin film-finish coating system. 

1. Finish and measure surface so gap at any point between concrete surface and an unleveled, 

freestanding, 10-ft.-long straightedge resting on two high spots and placed anywhere on 

the surface does not exceed 1/8 inch. 

F. Trowel and Fine-Broom Finish:  Apply a partial trowel finish, stopping after second troweling, 

to surfaces indicated and to surfaces where ceramic or quarry tile is to be installed by either 

thickset or thin-set methods.  Immediately after second troweling, and when concrete is still 

plastic, slightly scarify surface with a fine broom. 

1. Finish and measure surface so gap at any point between concrete surface and an unleveled, 

freestanding, 10-ft.-long straightedge resting on two high spots and placed anywhere on 

the surface does not exceed 1/8 inch. 

G. Nonslip Broom Finish:  Apply a nonslip broom finish to surfaces indicated and to exterior 

concrete platforms, steps, and ramps.  Immediately after float finishing, slightly roughen surface 

by brooming with fiber-bristle broom perpendicular to main traffic route, making uniform 

corrugations not more than 1/16 inch deep. 
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3.09 CONCRETE PROTECTING AND CURING: 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 

temperatures.  Comply with ACI 301, ACI 306R for cold-weather protection, and ACI 305R for 

hot-weather protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 

windy conditions cause moisture loss approaching 0.2 lb./sq. ft. per hour before and during 

finishing operations, as determined by Figure 4.2 of ACI 305R.  Apply according to 

manufacturer's written instructions after placing, screeding, and bull floating or darbying 

concrete, but before float finishing. 

C. Begin curing after finishing concrete but not before free water has disappeared from concrete 

surface. 

D. Curing Methods:  Cure formed and unformed concrete according to ACI 308.1 for not less than 

seven days (or 72 hours for Type III cement) by one or a combination of the following methods: 

1. Moisture Curing:  Keep surfaces continuously moist with the following materials: 

a. Water. 

b. Continuous water-fog spray. 

c. Absorptive cover, water saturated and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining cover 

for curing concrete, placed in widest practicable width, with sides and ends lapped at least 

12 inches, and sealed by waterproof tape or adhesive.  Immediately repair any holes or 

tears during curing period using cover material and waterproof tape. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 

according to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall 

within three hours after initial application.  Maintain continuity of coating and repair 

damage during curing period. 

4. Curing and Sealing Compound:  Apply uniformly to floors and slabs indicated in a 

continuous operation by power spray or roller according to manufacturer's written 

instructions.  Recoat areas subjected to heavy rainfall within three hours after initial 

application.  Repeat process 24 hours later and apply a second coat.  Maintain continuity 

of coating and repair damage during curing period. 

3.10 FIELD QUALITY CONTROL: 

A. Testing Agency:  Contractor shall engage a qualified testing agency to perform tests and 

inspections. 

B. Tests:  Perform on each composite sample according to ACI 301. 

1. Testing Frequency:  One composite sample shall be obtained for each day's placement of 

each concrete mix exceeding 5 cu. yd. but less than 25 cu. yd., plus one set for each 

additional 50 cu. yd. or fraction thereof. 

2. Testing Frequency:  One composite sample shall be obtained for each 100-cu. yd. or 

fraction thereof of each concrete mix placed each day. 

3. Slump:  ASTM C143. 

4. Air Content:  ASTM C231, pressure method, for normal-weight concrete; ASTM C173, 

volumetric method, for structural lightweight concrete. 

5. Concrete Temperature:  ASTM C1064. 

6. Unit Weight:  ASTM C567, fresh unit weight of structural lightweight concrete. 

00 11 16 - 1 
Port Muskogee Security Fence                                                                             BMcD Project No. 167362 

                         06/03/2025 06/18/2025



SECTION 03 30 53 – MISCELLANEOUS CAST-IN-PLACE CONCRETE:  continued 

 

03 30 53 - 8 

Port Muskogee Security Fence                                                               BMcD Project No. 167362 

                         XX/XX/2025 

7. Compression Test Specimens:  ASTM C31; cast and laboratory cure two sets of two 

standard cylinder specimens. 

8. Compressive-Strength Tests:  ASTM C39; test one set of two laboratory-cured specimens 

at 7 days and one set of two specimens at 28 days. 

a. A compressive-strength test shall be the average compressive strength from a set of 

two specimens obtained from same composite sample and tested at age indicated. 

b. Strength of each concrete mixture will be satisfactory if every average of any three 

consecutive compressive-strength tests equals or exceeds specified compressive 

strength and no compressive-strength test value falls below specified compressive 

strength by more than 500 psi. 

9. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 

10. Correct deficiencies in the Work that test reports and inspections indicate do not comply 

with the Contract Documents. 

3.11 REPAIRS: 

A. Remove and replace concrete that does not comply with requirements in this Section. 

END OF SECTION 03 30 53  
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SECTION 31 20 00 – SITE PREPARATION AND EARTHWORK 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental 

Conditions, and Division 01 Sections, apply to this Specification Section. 

1.02 SUMMARY: 

A. This Section includes Site preparation activities and certain items of earthwork common to other 

related work as necessary to complete the Work including: 

1. Demolition. 

2. Clearing and Grubbing. 

3. Disposal of Waste Materials. 

4. Stripping. 

5. Excavation. 

6. Stockpiling. 

7. Fill. 

8. Borrow. 

9. Site Grading. 

10. Subgrade Preparation. 

11. Topsoiling. 

12. Weed-Killer. 

13. Maintenance and Repair. 

B. Related Sections, if applicable to the Project:   

1. Section 31 23 16 - Excavation and Filling for Structures. 

2. Section 31 23 33 - Trenching and Backfilling for Utilities. 

1.03 REFERENCE STANDARDS: 

A. Publication Dates:  Comply with standards in effect as of date of the Contract Documents unless 

otherwise indicated. 

B. American Association of State Highway and Transportation Officials (AASHTO): 

1. M80 - Coarse Aggregate for Portland Cement Concrete. 

2. T99 - The Moisture-Density Relations of Soils Using a 5.5-Pound Rammer and a 12-Inch 

Drop.   

3. T104 - Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate.   

4. T180 - The Moisture-Density Relations of Soils Using a 10-Pound Rammer and an 18-Inch 

Drop.   

C. ASTM International (ASTM):  

1. D698 - Standard Test Methods for Laboratory Compaction Characteristics of Soils Using 

Standard Effort (12,400 ft-lbf/ft3). 

2. D4253 - Standard Test Methods for Maximum Index Density and Unit Weight of Soils 

Using a Vibratory Table. 

3. D4254 - Standard Test Methods for Minimum Index Density and Unit Weight of Soils and 

Calculation of Relative Density. 

4. D4318 - Standard Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of 

Soils. 

5. D4546 - Test Methods for One-Dimensional Swell/Settlement Potential of Cohesive Soils. 
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6. ASTM D6938 - Standard Test Method for In-Place Density and Water Content of Soil and 

Soil-Aggregate by Nuclear Methods (Shallow Depth). 

D. Oklahoma Department of Transportation 2019 Standard Specifications for Highway 

Construction. 

1.04 DEFINITIONS: 

A. Refer to PART 2 for detailed definitions and included materials. 

B. Borrow:  Earth materials obtained from sources other than excavations or stockpiles within the 

area to be graded by Contractor. 

C. Clearing:  The removal of trees, shrubs, and other vegetation above the existing grade surface. 

D. Demolition:  The removal of improvements without regard to class and type of construction or 

material. 

E. Dike:  A fill that will be required to hold water. 

F. Excavation:  Material removed (cut) below the elevation of the original (existing) ground surface. 

G. Fill:  Material placed above the elevation of the original (existing) ground surface after stripping 

or material used in restoring an earlier excavation. 

H. Grubbing:  The removal of roots, shrubs, and other vegetation to a depth below the ground 

surface. 

I. Stripping:  Excavation of any overlying layer of material to expose material of a different type, 

use, or class. 

J. Subgrade:  The surface layer of earth on which structures, pavements, railroads, or other 

surfacing materials, except topsoil, are to be placed. 

K. Topsoil:  The final surface layer of earth material intended to support vegetation. 

1.05 SUBMITTALS: 

A. Submit as specified in Division 01. 

B. Includes, but not limited to, the following: 

1. Test results from laboratory testing of proposed borrow materials. 

2. Test results from laboratory testing of granular fill and pipe embedment materials. 

3. Erosion Control Plan. 

4. Dewatering Plan. 

1.06 QUALITY ASSURANCE: 

A. Sampling and Testing: 

1. Tests to determine conformance with all requirements of this specification for quality and 

properties of all Contractor-secured materials, including borrow materials (both on or off-

Site) proposed for use, shall be performed by an independent, commercial laboratory 

retained and compensated by Contractor, and approved by Engineer. 

2. When incorporating materials into the Work, quality control testing will be performed 

during construction by a testing laboratory retained and compensated by Owner. 

1.07 JOB CONDITIONS: 

A. Lines and grades shall be as indicated.  Engineer will furnish benchmarks, base lines, and 

reference points as necessary to permit Contractor to lay out and construct the Work properly. 

B. Carefully maintain all benchmarks, monuments, and other reference points and replace as 

directed by Engineer if disturbed or destroyed. 

C. Prior to submitting Bid, make arrangements with Owner for entry to Site for the purpose of 

conducting subsurface investigations, including test borings. 
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D. Temporary Erosion and Sediment Controls:  Contractor shall furnish, install, construct, and 

maintain temporary measures to control erosion and minimize the siltation of intermittent 

streams and the pollution of private properties.  Temporary erosion and sediment control 

measures shall be constructed in substantial compliance with local, state, federal, and 

jurisdictional agencies regulation and shall be maintained until completion of Contract. 

E. Protection of Trees:  Protect tops, trunks, and roots of existing trees indicated to remain, as 

follows: 

1. Box, fence around, or otherwise protect trees before any construction work is started. 

2. Do not permit heavy equipment or stockpiles within branch spread. 

3. Trim or prune to obtain working space in lieu of complete removal when possible.  Conduct 

operation as follows: 

a. With experienced personnel. 

b. Conform to good horticultural practice. 

c. Preserve natural shape and character. 

d. Protect cuts with approved tree paint. 

4. Grade around trees as follows: 

a. Trenching:  Where trenching is required around trees which are to remain, avoid 

cutting the tree roots by careful hand tunneling under or around the roots.  Avoid 

injury to or prolonged exposure of roots. 

b. Raising Grades:  Where existing grade at a tree is below the finished grade and fill 

not exceeding sixteen inches (16”) is required, place clean, washed gravel, one to two 

inches (1-2”) in size, directly around the tree trunk.  Extend gravel out from trunk on 

all sides at least eighteen inches (18”) and to a height of two inches (2”) above 

finished grade at tree.  Install gravel before earth fill is placed.  Do not leave new 

earth fill in contact with any tree trunks. 

c. Lowering Grades:  Regrade by hand to elevation required around existing trees in 

areas where new finished grade is to be lowered.  As required, cut the roots cleanly 

three inches (3”) below finished grade, and cover scars with tree paint. 

5. Remove and grub when damage occurs which would make survival doubtful. 

6. Replace with similar item when damaged through carelessness. 

F. Disposition of Utilities: 

1. Adequately protect from damage all active utilities and remove or relocate only as indicated 

or specified. 

2. Report inactive and abandoned utilities encountered in excavating and grading 

operations.  Remove, plug, or cap as directed by Engineer. 

PART 2 - PRODUCTS 

2.01 MATERIALS:   

A. Definitions and classifications of materials used in this Section are stated in PART 3 - 

EXECUTION, this Section. 

2.02 EARTHWORK:   

A. Materials suitable for use in embankment and fill include material free of debris, roots, organic 

matter, and frozen matter; and free of stone having any dimension greater than 2 inches in areas 

requiring a high degree of compaction or 4 inches in other embankment and fill areas:   

1. Cohesionless materials include gravels, gravel-sand mixtures, sands, and gravelly sands 

exclusive of clayey material:   
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a. Free-draining.   

b. Materials for which impact compaction will not produce a well- defined, moisture-

density relationship curve.   

c. Maximum density by impact methods will generally be less than by vibratory 

methods. 

d. For which generally less than 15% by dry weight, of soil particles pass the No. 200 

sieve. 

2. Cohesive materials include silts and clays generally exclusive of sands and gravel:   

a. Materials for which impact compaction will produce a well-defined, moisture-density 

relationship curve.   

B. Materials unsuitable for use in embankment and fill include all material that contains debris, 

roots, organic matter, frozen matter, gravel, stone, or shale particles with any dimension greater 

than 2 inches in areas requiring a high degree of compaction or 4 inches in other embankment 

and fill areas, or other materials that are determined by Engineer to be too wet or otherwise 

unsuitable for providing a stable subgrade or stable foundation for structures.  It is anticipated 

that the current on-site soil will not be compatible as fill material and shall be considered 

unsuitable.   

C. Material for Embankment or Fill: 

1. Borrow materials shall not exhibit characteristics of high shrink-swell potential as 

determined from Atterberg limit tests (ASTM D4318) and/or swell/pressure tests (ASTM 

D4546). 

D. Waste materials include excess usable materials and materials unsuitable for use in the Work, in 

accordance with Paragraph 3.02A.6.  

E. Borrow materials include all fill materials and topsoil obtained from locations off the Site:   

1. Material shall be subject to approval of Engineer.  

2. Borrow areas shall be as follows:   

a. Arranged for by Contractor at no additional cost to Owner.   

b. Subject to approval of Engineer.   

PART 3 - EXECUTION 

3.01 DEMOLITION: 

A. Carefully dismantle, in a manner to avoid damage, all materials and equipment indicated to be 

relocated or returned to Owner. 

B. Any of the material or equipment, specified or indicated to be relocated or returned to the Owner, 

that is damaged due to Contractor's negligence shall be repaired or replaced, as determined by 

Engineer, at Contractor's expense. 

C. Materials not indicated or specified to be relocated or returned to Owner shall become the 

property of Contractor and be disposed of as specified in "Disposal of Debris," this Section.   

D. Perform demolition work to protect existing facilities, structures, and property which are to 

remain, against damage from operations, falling debris, or other cause. 

E. Make provisions for temporarily accommodating flows in existing facilities that are to be 

relocated or disturbed. 

F. Take precautions to guard against movement or settlement and provide shoring and bracing as 

necessary. 

G. If at any time safety of existing structure to remain is endangered, cease operations, notify 

Engineer, and do not resume operations prior to approval. 

H. Remove concrete by jack hammering, sawing, core drilling, or other approved method.   
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I. Remove existing asphaltic pavement by jack hammering, sawing, scarifying, or other approved 

methods except as follows: 

1. Existing asphaltic (or Portland cement concrete) pavement shall be sawed at point where 

pavement indicated to remain ends and pavement indicated to be removed begins. 

 

3.02 CLEARING AND GRUBBING: 

A. Clear and grub all areas where earthwork is to be performed, including borrow areas, and any 

other areas beyond the earthwork limits where indicated. 

B. Clearing: 

1. Clearing includes felling and disposal of trees, brush, and all other vegetation or 

combustible material found on or above the existing ground surface inside the clearing 

limits. 

2. Remove existing fence within the limits of clearing.   

3. Conduct work in a manner to prevent damage to property and to provide for the safety of 

employees and others. 

4. Keep operations within construction limits indicated. 

C. Grubbing: 

1. Grubbing includes the removal and disposal of all tree stumps and roots where fill is to be 

placed and when the excavated material is to be used as fill.  Removal and disposal of tree 

stumps and roots larger than three inches (3”) in diameter will be required at all other 

locations. 

2. Remove to a depth of at least eighteen inches (18”) below existing grade elevation at all 

water containment areas (dikes, ponds, and similar areas).  Remove to a depth of at least 

twelve inches (12”) below existing grade elevation at all other locations. 

3. Backfill all excavated depressions with approved material and grade to drain. 

D. Protection of Trees:   

1. Protect tops, trunks, and roots of existing trees on Project Site which are to remain, as 

follows:   

a. Box, fence around, or otherwise protect trees before any construction Work is 

started.   

b. Do not permit heavy equipment or stockpiles within branch spread.   

c. Trim or prune to obtain working space in lieu of complete removal when 

possible.  Conduct operation as follows:   

(1) With experienced personnel.   

(2) Conform with good horticultural practice.   

(3) Preserve natural shape and character.   

(4) Protect cuts with approved tree paint.   

d. Grade around trees as follows:   

(1) Trenching:  Where trenching is required around trees which are to remain, 

avoid cutting the tree roots by careful hand tunneling under or around the 

roots.  Avoid injury to or prolonged exposure of roots.   

(2) Raising Grades:  Where existing grade at a tree is below the new finished grade 

and fill not exceeding 16 inches is required, place 1 to 2 inches of clean, washed 

gravel directly around the tree trunk.  Extend gravel out from trunk on all sides 

at least 18 inches and finish 2 inches above finished grade at tree.  Install gravel 

before earth fill is placed.  Do not leave new earth fill in contact with any tree 

trunks.   
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(3) Lowering Grades:  Regrade by hand to elevation required around existing trees 

in areas where new finished grade is to be lower.  As required, cut the roots 

cleanly 3 inches below finished grade, and cover scars with tree paint.   

e. Remove when damage occurs and survival is doubtful.   

f. Replace with similar item when damaged through carelessness and so requested.   

E. Disposal of Debris: 

1. Dispose of debris from clearing and grubbing and demolition at a location off the Site, as 

arranged for by Contractor, at no additional cost to Owner.   

2. Contractor may claim and salvage any timber or other debris which he may consider of 

value but shall not delay in any manner either this Contract or other work with salvaging 

operations. 

3.03 DISPOSAL OF WASTE MATERIALS: 

A. Waste Materials:  Includes excess suitable materials, and materials unsuitable for use in the 

Work. 

1. Unsuitable materials include all material that contains debris, roots, organic matter, frozen 

matter, rock (with any dimension greater than one-half the loose layer thickness), or other 

materials that are determined by the Resident Project Representative (RPR) as too wet or 

otherwise unsuitable for providing an acceptable fill or subgrade for roads and structures. 

2. Suitable materials include material that is free of debris, roots, organic matter, refuse, coal, 

ashes, cinders, frozen matter and, which is free of rock with any dimension greater than 

one-half the specified loose layer thickness and conform to the cohesive or cohesionless 

fill material specified herein. 

B. Remove unsuitable materials from work area as excavated. 

C. Keep excess suitable material segregated from unsuitable waste in the disposal area for possible 

use by others. 

D. Unsuitable materials shall be disposed of at a location off site and arranged for by Contractor 

and approved by Owner, at no additional cost to Owner. 

3.04 STRIPPING: 

A. Stripping shall consist of scraping areas clean of all brush, grass, weeds, roots, and other 

materials. 

B. Remove topsoil from areas within limits of excavation, trenching, borrow, and areas designated 

to receive fill. 

C. Strip to a minimum depth of 6 inches, but to a sufficient depth to remove excessive roots in heavy 

vegetation, unsuitable material, or brush areas and as required to remove all soil containing 

organic material or segregate topsoil. 

D. Stockpile topsoil in areas designated where it will not interfere with construction operations or 

existing facilities.  Stockpiled topsoil shall be reasonably free of subsoil, debris, and stones larger 

than 2-inch diameter. 

3.05 EXCAVATION: 

A. General: 

1. Excavate all materials found within the designated limits for excavation. 

2. Perform excavation by any recognized method of good practice to complete the Work in 

the most expeditious manner and in conformance with specified requirements. 

3. Take precautions to ensure no damage to existing facilities or equipment, or other work. 
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4. All materials encountered, regardless of type, character composition, and condition thereof, 

shall be considered "unclassified" for the purpose of payment.  Determine quantity of 

various materials to be excavated prior to submitting BID FORM (Section 004000 - Bid 

Form).  Rock encountered shall be handled at no extra cost to Owner. 

5. Contractor shall designate and obtain the services of a Surveyor Licensed in the State of 

Oklahoma to verify existing topographic information and to confirm post construction 

finished grades within the proposed limits of disturbance.  These surveys will be used to 

confirm final earthwork quantities for the project.  Contractor shall supply digital survey 

files in .dwg format to Owner and Engineer for confirmation of earthwork quantities. 

B. Dewatering: 

a. General: 

(1) Contractor shall design and provide the dewatering system using accepted and 

professional methods of design and engineering consistent with the best current 

practice to eliminate water entering the excavation under hydrostatic head from 

the bottom and/or sides.  The system shall be designed to prevent differential 

hydrostatic head which may occur from rising water levels from adjoining or 

nearby bodies of water, proximity of excavation to phreatic groundwater level, 

or surface runoff, and which would result in floating out soil particles in a 

manner termed as a "quick" or "boiling" condition.  System shall not be 

dependent solely upon sumps and/or pumping water from within the excavation 

where differential head would result in a "quick" condition, which would 

continue to worsen the integrity of the excavation's stability. 

(2) Provide dewatering system of a sufficient size and capacity as required to 

control ground and surface water flow into the excavation and to allow all Work 

to be installed in a dry condition, including the obtaining of a licensed well-

driller, where required. 

(3) Control, by acceptable means, all water regardless of source and be fully 

responsible for disposal of the water. 

(4) Confine all discharge piping and/or ditches to the available easement or to 

additional easement obtained by Contractor.  Provide all necessary means for 

disposal of the water, including the obtaining of all necessary permits and of 

additional easement at no additional cost to Owner. 

(5) Control groundwater in a manner that preserves the strength of the foundation 

soils, does not cause instability or raveling of the excavation slopes, and does 

not result in damage to existing structures.  Where necessary to these purposes, 

lower the water level in advance of excavation, using wells, wellpoints, jet 

eductors, or similar positive methods.  The water level as measured in 

piezometers shall be maintained a minimum of 3 feet below the prevailing 

excavation level.   

(6) Commence dewatering with means to provide positive dewatering of all water 

sources prior to any appearance of water in excavation and continue until Work 

is complete to the extent that no damage results from hydrostatic pressure, 

flotation, or other causes. 

(7) Open pumping with sumps and ditches shall be allowed, provided it does not 

result in boils, loss of fines, softening of the ground, or instability of slopes.   

(8) Install wells and/or wellpoints, if required, with suitable screens and filters, so 

that continuous pumping of fines does not occur.  Arrange the discharge to 

facilitate collection of samples by Owner or Resident Project Representative.  
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During normal pumping, and upon development of well(s), levels of fine sand 

or silt in the discharge water shall not exceed 5 ppm.  Install a sand tester on 

the discharge of each pump during testing to verify that levels are not exceeded.   

(9) Install, operate, and maintain the dewatering system required to control surface 

and/or groundwater.   

(10) Control grading around excavations to prevent surface water from flowing into 

excavation areas. 

(11) Drain or pump as required to continually maintain all excavations and trenches 

free of water or mud from any source, and discharge to approved drains or 

channels.  Commence when water first appears and continue until Work is 

complete to the extent that no damage will result from hydrostatic pressure, 

flotation, or other causes. 

(12) No additional payment will be made for any supplemental measures to control 

seepage, groundwater, or artesian head. 

b. Design: 

(1) Contractor shall designate and obtain the services of a qualified dewatering 

specialist or expert to provide a dewatering plan as may be necessary to 

complete the Work.  Items to be provided shall include, but not be limited to 

the following: 

(a) Drawings indicating the general location and size of berms, dikes, ditches, 

all deep wells, observation piezometer wells, wellpoints, jet eductors, 

sumps and discharge lines, including their relation to water disposal 

ditches. 

(b) Make, model and capacities of pumps, prime movers, power generators, 

and standby equipment. 

(c) Design calculations, including any computer modeling, to show adequacy 

of system and selected equipment, estimated flow rate of water to be 

discharged, and estimated duration for groundwater to be drawn down to 

elevations required for excavation. 

(d) Detailed description of dewatering procedure and maintenance method. 

(e) Description of emergency plan to protect in-place construction in the 

event of an unanticipated rise in groundwater due to loss of power or other 

unexpected conditions or inundation from surface water. 

(f) Additional details, as requested by Engineer. 

(g) Specific items to be included addressing dewatering operations using 

wells, wellpoints, or jet eductors shall consist of the following: 

1). Diameter of hole drilled. 

2). Type of equipment and method of well installation. 

3). Diameter and material type of well casing inserted. 

4). Elevation of top of each well. 

5). Screen opening sizes. 

6). Screened interval or elevations of segments in well that are 

screened. 

7). Backfill gravel pack zone elevations. 

8). Gravel pack gradation. 

9). Size of pumps (watts) (horsepower). 

10). Anticipated pumping capacity (gpm). 

11). Drawdown in well with time during pumping. 
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12). Drawdown in piezometers with time during pumping. 

13). Number and location of wells. 

14). Number and location of piezometers. 

15). Wellpoint details. 

16). Certification license of well-driller, where required. 

(2) In preparing the dewatering plan, Contractor shall consider all available 

information, together with Site constraints, excavation/sheeting requirements, 

and construction schedule.  Other potential problems may require specific 

reference and amplification within the dewatering plan.  

(3) After completion of the dewatering installation and prior to commencement of 

excavation, Contractor shall submit to Engineer for review a detailed plan of 

the dewatering system as constructed, together with test data and computations 

demonstrating that the system is capable of achieving the specified results. 

(4) Contractor shall be solely responsible for proper design, installation, operation, 

maintenance, and any failure of any component of the system.  Notice to 

Proceed issued by Owner or submittal of the dewatering plans and data by 

Contractor shall not relieve Contractor from full responsibility for errors therein 

or for complete and adequate design and performance of the system in 

controlling the water level in the excavated areas and for control of the 

hydrostatic pressures to the depths specified.   

(5) Contractor shall be responsible for the accuracy of the drawings, design data, 

and operational records required by this Section. 

(6) Piezometers and Groundwater Monitoring: 

(a) Contractor shall install as a minimum 2 piezometers, in addition to any 

required by regulating agencies having jurisdiction, at locations prior to 

excavation below the groundwater level, for the purpose of monitoring 

groundwater elevations in the vicinity of the excavation.  The design and 

location of the piezometers will be subject to approval by Engineer. 

(b) Observe and record twice daily the elevation of the groundwater at all of 

the piezometers on a daily basis 7 days per week and furnish a daily 

written summary of the observations to Resident Project Representative.  

Record groundwater elevations to the nearest 0.1 foot, with observations 

conducted throughout the duration of any dewatering, and until 

dewatering is no longer required. 

(c) Monitor upstream and downstream river/stream levels to anticipate rising 

groundwater levels. 

(d) Repair or replace within 24 hours piezometers that become inactive, 

damaged, or destroyed.  If required, suspend excavation and construction 

activities in areas where piezometers are not functioning properly until 

reliable observations can be made.  Add or remove water from piezometer 

risers and demonstrate that observation wells are functioning properly. 

(e) Remove and grout piezometers when dewatering is completed and in 

accordance with requirements of jurisdictional agencies. 

c. Damages: 

(1) Contractor shall be responsible for and shall repair without cost to Owner any 

damage to work in place, other contractor's equipment, utilities, residences, 

highways, roads, railroads, private and municipal well systems, adjacent 

structures, and the excavation, including, damage to the bottom due to heave 
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and including but not limited to, removal and pumping out of the excavated 

area that may result from Contractor's negligence, inadequate or improper 

design and operation of the dewatering system, and any mechanical or electrical 

failure of the dewatering system. 

(2) Remove subgrade materials rendered unsuitable by excessive wetting and 

replace with approved backfill material at no additional cost to Owner. 

d. Maintaining Excavation in Dewatered Condition: 

(1) Dewatering shall be a continuous operation.  Interruptions due to power outages 

or any other reason shall not be permitted. 

(2) Continuously maintain excavation in a dry condition with positive dewatering 

methods during preparation of subgrade, installation of pipe, and construction 

of structures until the critical period of construction and/or backfill is completed 

to prevent damage of subgrade support, piping, structure, side slopes, or 

adjacent facilities from flotation or other hydrostatic pressure imbalance. 

(3) Provide standby equipment on site, installed, wired, and available, for 

immediate operation if required to maintain dewatering on a continuous basis 

in event any part of system becomes inadequate or fails.  If dewatering 

requirements are not satisfied due to inadequacy or failure of dewatering 

system, perform such work as may be required to restore damaged structures 

and foundation soils at no additional cost to Owner. 

(4) Subsequent to completion of excavation and during the installation of all Work 

in the excavated area, Contractor shall maintain the excavation in a dewatered 

condition.   

(5) System maintenance shall include but not be limited to 24-hour supervision by 

personnel skilled in the operation, maintenance, and replacement of system 

components and any other work required to maintain the excavation in a 

dewatered condition.   

e. System Removal:  

(1) Contractor shall remove all dewatering equipment from the Site, including 

related temporary electrical service.   

(2) All wells shall be removed or cut off a minimum of 3 feet below the final 

ground surface, capped, and abandoned in accordance with regulations by 

agencies having jurisdiction.   

(3) Removal work required under this paragraph does not include any of the site 

cleanup work as required elsewhere in these Specifications. 

f. River/Stream Crossings: 

(1) River/Stream crossings exist as indicated along this Project, requiring 

excavation below potential stream or river phreatic levels.  Dewatering methods 

shall incorporate means to account for rising or varying water levels associated 

with these bodies of water and their interconnected waterways, whether surface 

or subsurface, to prevent threatening the integrity of the excavation, existing 

facilities, and Work under construction. 

(2) Conform to applicable requirements in all related Sections. 

(3) Maintain area drainage during construction. 

(4) Complete channel protection expeditiously following excavation. 

C. Blasting: 
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1. Blasting will not be permitted. 

3.06 STOCKPILING: 

A. Stockpile in amounts sufficient for and in a manner to segregate materials suitable for the 

following: 

1. Topsoiling. 

2. Constructing fills. 

3. Backfilling. 

4. Waste only. 

B. Do not obstruct or prevent access to the following: 

1. Roads and driveways. 

2. Utility control devices. 

3. Ditches or natural drainage channels. 

4. Railroads. 

5. Indicated material storage (lay-down) areas. 

6. Indicated transmission lines and towers. 

C. Perform in a manner to avoid endangering the Work, stability of banks or structures, or health of 

trees and shrubs to be saved. 

D. Maintain safe distance between toe of stockpile and edge of excavation or trench. 

E. Stockpile in other areas or off Site when adjacent structures, easement limitations, or other 

restrictions prohibit sufficient storage adjacent to the Work.  Off-Site areas shall be arranged for 

by Contractor at no additional cost to Owner. 

3.07 FILL: 

A. General: 

1. The construction of "fill" shall consist of obtaining suitable materials and placing these 

materials in compacted lifts. 

2. Suitable fill materials include material from excavations and borrow areas that is free of 

debris, roots, organic matter, refuse, ashes, cinders, frozen earth, and which is free of rock 

with any dimension greater than one-half the specified loose layer thickness. 

3. Unsuitable fill materials include material that does not conform to the above or other 

materials that are determined by Engineer as too wet or otherwise unsuitable for providing 

a stable fill. 

4. That portion of material passing the No. 40 sieve shall have a liquid limit not exceeding 40 

and a plastic index not exceeding 25 when tested in accordance with ASTM D4318. 

5. Construct fill to the contours and elevations indicated, using approved equipment and 

suitable approved materials specified above.  Obtain materials for fill construction in the 

following order of priority: 

a. From indicated on-Site excavation. 

b. From indicated stockpiles. 

c. From borrow areas secured by Contractor. 

6. If the slope bounding the fill area is steeper than six horizontal to one vertical (6:1), step 

or serrate prior to placing the material as indicated. 

7. Do not place snow, ice, or frozen earth in fill and do not place fill on a frozen surface. 

8. Place fill material only on ground surfaces which conforms to the following: 

a. Scarified to 6” deep prior to placement of first lift. 

b. Compacted prior to placement of second or succeeding lifts. 

c. Wetted or dried as required to obtain correct moisture content. 
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d. Approved by Engineer. 

9. Do not place fill for dikes on any fractured rock surface.  If fractured rock is encountered, 

remove to a depth of 2’ below the impoundment bottom and replace with suitable 

compacted fill. 

10. All slopes on fills shall be constructed 1’ wider than indicated and then dressed to the final 

grade. 

B. Earthen (Cohesive) Fill: 

1. Material shall be friable sandy or silty clay containing sufficient fine material to provide a 

dense mass free of voids when compacted.  When impact compacted, these materials will 

produce a well-defined moisture-density relationship curve. 

2. Material shall not contain more than 10% by volume of rock and gravel and not contain 

particles with maximum dimension greater than one-half the depth of the layer to be 

compacted. 

3. Material for construction of dikes and impoundment liner shall not contain rock or gravel. 

4. Compact with approved equipment to a minimum of 90% of maximum dry density within 

the optimum moisture content.  Optimum moisture and maximum density shall be 

determined by ASTM D698. 

5. Place fill material in 8-inch maximum layers (uncompacted depth).  

6. Perform any wetting or drying of the material as required to obtain the specified density 

when compacted and to maintain specified moisture content range at the time of placement. 

C. Sand and Gravel (Cohesionless) Fill: 

1. Include gravels, gravel-sand mixtures, sands, and gravelly sands exclusive of clayey and 

silty components.  These materials have the following properties: 

a. Free-draining. 

b. Impact compaction will not produce a well-defined moisture-density relationship 

curve. 

c. The maximum density by impact methods will generally be less than by vibratory 

methods. 

2. Place sand and gravel fill in 12-inch maximum lifts (uncompacted depth). 

3. Obtain compaction by use of approved vibratory rollers and other equipment during the 

placement and grading of layers. 

4. Compact to a minimum of 95% of relative density as determined by ASTM D4253 and 

ASTM D4254. 

D. Compaction Testing: 

1. The method of in-place compaction testing including density and moisture content shall be 

as follows: 

a. Density - Cohesive materials:  ASTM D6938. 

b. Density - Cohesionless materials:  ASTM D6938. 

c. Moisture Content - ASTM D6938. 

2. The minimum frequency of in-place compaction testing including density and moisture 

content will be as follows: 

a. At least one test for every 200 cubic yards of fill placed in trenches or surrounding 

structures. 

b. At least one test every 100 linear feet per lift along a roadway. 

c. At least one test for every 500 square feet where subgrade preparation for roadways, 

railroads, drives, and parking areas is being performed. 

d. At least one test for every 100 square feet per lift in structural fill. 
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e. At least one test when Engineer suspects the quality of moisture control or 

effectiveness of compaction. 

3. Fill failing to meet required densities shall be removed or scarified and recompacted as 

necessary to achieve specified results. 

4. Removal of in-place material and replacement with approved new material will be required 

if scarifying and recompaction do not produce the required densities. 

E. Equipment: 

1. Compaction equipment shall conform to the following requirements and be subject to the 

approval of Engineer. 

a. Tamping Rollers: 

(1) May be towed or self-propelled. 

(2) Have staggered uniformly spaced knobs or feet.  When fully loaded, they shall 

exert at least 250 psi on combined area of tamping feet in contact with ground. 

(3) Be equipped with cleaning fingers maintained at full length to prevent 

accumulation of material between feet. 

(4) Maintain all equipment in good repair. 

b. Pneumatic Rollers: 

(1) Have two axles, not less than nine wheels with pneumatic tires of equal size, 

diameter, and ply rating, a rigid steel frame, and a body suitable for ballast 

loading.  Tracking wheels shall overlap by a minimum of 1/4-inch. 

(2) Tires shall be uniformly inflated at all times. 

(3) Self-propelled or towed. 

c. Vibratory Rollers: 

(1) Have either one or two smooth-surfaced steel drums with a minimum diameter 

of 42 inches. 

(2) Have a minimum vibrating force of 300 pounds per cycle per inch of drum 

width. 

(3) Have a minimum vibrating frequency of 1,200 cycles per minute with a means 

of adjusting the resonance of the dynamic force. 

(4) May be self-propelled or towed. 

d. Power tampers shall be used for compaction of material in areas where it is 

impractical or unsafe to use heavy equipment, and as recommended by Engineer. 

e. Vibratory plate compactor may be used for compaction of sand and/or gravel material 

in areas where it is impractical or unsafe to use heavy equipment, and as 

recommended by Engineer. 

3.08 BORROW: 

A. Borrow materials refers to all fill materials and topsoil obtained from approved locations either 

on or off the jobsite. 

B. Borrow shall include all clearing, grubbing, excavating, handling, and final disposal of materials 

as specified.  Borrow, if required, to bring fill areas to the lines and grades indicated, shall be 

furnished by Contractor, as specified, at no additional cost to Owner. 

C. Borrow areas shall be: 

1. Arranged for by Contractor at no additional cost to Owner. 

2. Subject to approval by Engineer. 

D. Prior to incorporating borrow materials into the Project, borrow material from each source shall 

be tested by an independent laboratory compensated by Contractor.  Tests on borrow materials 

shall include, unified soil classification, grain size analysis, liquid limit, plasticity index, 
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moisture density relations of soils, and permeability.  Contractor shall submit copies of test 

results to Engineer, Owner, and Resident Project Representative (RPR).  Material removed from 

borrow areas shall be as approved by Resident Project Representative (RPR).  Excavate borrow 

material in uniform layers not greater than 2 feet in thickness except as indicated. 

E. Leave borrow areas graded to drain and to present a neat appearance. 

F. Seed and mulch surface of borrow area after grading.  Contractor will be held responsible for 

any erosion that occurs until a sturdy growth over a minimum of 98% of the area seeded is 

established. 

3.09 SITE GRADING: 

A. Excavate, fill, and rough grade to bring Project area to subgrades as follows: 

1. To underside of respective surfacing or base course for surfaced areas. 

2. As indicated on grading sections for seeded areas, ditches, and slopes. 

B. Finish Grading: 

1. Grade and compact all areas within the Project, including excavated and filled sections, 

and adjacent transition areas reasonably smooth and free from irregular surface changes. 

2. Degree of finish shall be that ordinarily obtained from blade grader or scraper operations, 

except as otherwise specified. 

3. Finished rough grades shall generally be not more than 0.25-foot above or below 

established grade or approved cross-sections with due allowance for topsoil. 

4. Tolerance for areas within 10 feet of building shall not exceed 0.15-foot above or below 

established subgrade. 

5. Finished subgrades for roads, drives, and surfaced areas shall not be lower than indicated, 

nor higher than 0.1-foot above that indicated. 

6. Finish all ditches and swales to drain readily. 

7. Unless otherwise indicated, slope the subgrade evenly to provide drainage away from 

building walls in all directions at a grade not less than 1/4-inch per foot. 

8. Provide rounding at top and bottom of banks and at other breaks in grade. 

C. Construction Runoff Control: 

1. If, during construction, Contractor alters the flow characteristics of construction runoff 

such that untreated runoff is being released or the runoff exceeds the capacity of any of the 

control facilities designed by Engineer, Contractor shall upgrade existing facilities and/or 

provide new facilities designed to control construction runoff. 

2. All upgraded or new facilities shall be approved by Engineer before implementation. 

3. Construct silt fences at locations indicated. 

3.10 SUBGRADE PREPARATION: 

A. General: 

1. Excavate or fill as specified and as required to construct subgrades to the elevations and 

grades indicated. 

2. Remove all unsuitable material and replace with approved fill material, and perform all 

wetting, drying, shaping, and compacting required to prepare a suitable 

subgrade.  Unsuitable material is defined under the Article "FILL," this Section. 

B. Subgrade for Roadways, Railroads, Drives, Parking Areas: 

1. Extend subgrade the full width of surfaced areas plus, where possible, 1 foot outside the 

edges of the overlying course to be placed.   

2. Compaction: 

a. Cohesive Material: 
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(1) Compact material, except for the top 6 inches, to a minimum of 95% of 

maximum dry density and within the optimum moisture content range from.  

Optimum moisture and maximum dry density shall be determined by ASTM 

D698. 

(2) Compact the top 6 inches of the material to a minimum of 98% of maximum 

dry density within the optimum moisture content range.  Optimum moisture 

and maximum density shall be determined by ASTM D698. 

(3) Perform any wetting or drying of the material as required to obtain the specified 

density. 

b. Cohesionless Material: 

(1) Perform at moisture content required to achieve the specified densities with 

equipment used. 

(2) Compact cohesionless material, except for the top 6 inches, to a minimum of 

95% of relative density as determined by ASTM D4253 and ASTM D4254. 

(3) Compact top 6 inches of the material to 98% of relative density as determined 

by ASTM D4253 and ASTM D4254. 

3.11 TOPSOILING:   

A. Topsoil Materials: 

1. Shall be material excavated from within the upper 0.5-foot of on-Site excavations; and be 

obtained from Site areas having healthy plant growth prior to stripping. 

2. Contractor may furnish topsoil from off-Site borrow areas at their option and without 

additional charge to Owner provided these materials are: 

a. From that portion of the soil profile defined as the "A" horizon by the Soil Science 

Society of America. 

b. Fertile, friable, and loamy soil of uniform quality without admixture of subsoil 

materials, gravel, hardpan, debris, or other similar impurities. 

c. Demonstrate healthy plant growth prior to stripping. 

d. From areas from which topsoil has not been previously removed by erosion or 

mechanical methods. 

B. Treatment of Subgrade Prior to Topsoil Placement: 

1. Clear Site of vegetation heavy enough to interfere with proper grading and tillage 

operations. 

2. Clear surfaces of all stones or other objects larger than 3 inches in thickness or diameter, 

all roots, brush, wire, grade stakes, or other objectionable material. 

3. Loosen subgrade by discing or scarifying to a depth of 2 inches wherever compacted by 

traffic or other causes to permit bonding of the topsoil to the subgrade. 

C. Placement: 

1. Distribute over required areas without compaction other than that obtained with spreading 

equipment. 

2. Place to extent material is available within following limits: 

a. Not less than 4 inches in depth. 

b. Do not exceed 6 inches in depth. 

3. Shape cuts and fills to drain as indicated. 

4. Grade to match contours of adjacent areas and permit good natural drainage. 

5. Provide gentle mound over trenches. 
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D. After topsoil has been spread, clear surface of stones or other objects larger than 2 inches in 

thickness or diameter and all other objects that might interfere with planting and maintenance 

operations. 

E. Protect topsoiled areas from the elements until grass is established.  Repair eroded areas as 

required. 

F. Keep paved areas clean.  Promptly remove topsoil or other dirt dropped on surfacing. 

3.12 MAINTENANCE AND REPAIR: 

A. Maintenance: 

1. Protect newly graded and topsoiled areas from actions of the elements. 

2. Settling or erosion occurring prior to landscaping shall be filled and repaired and grades 

reestablished to the required elevations and slopes. 

B. Correction of Settlement: 

1. Under provisions of the guarantee, Contractor is responsible for correcting any settlement 

in excess of the amount of the specified grading tolerance for the specific areas of fill and  

damages created thereby within one year after acceptance of the work. 

2. Make repairs within 10 days from the date of notification by Owner of fill settlement and 

resulting damage. 

3. Make own arrangements for access to the Site for purposes of repair. 

END OF SECTION 31 20 00 
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SECTION 31 23 16 – EXCAVATION AND FILLING FOR STRUCTURES 

PART 1 -  GENERAL  

1.01 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental 

Conditions, and Division 01 Sections, apply to this Specification Section. 

1.02 SUMMARY: 

A. This Section includes all necessary excavation and filling (under and adjacent to structures), 

for manholes, vaults, walls, and other structures shown on the Drawings, and all related work.   

B. Related Work Specified Elsewhere:   

1. Section 31 20 00 - Site Preparation and Earthwork.   

2. Section 31 23 33.03 - Trenching and Backfilling for Utilities.   

3. Section 03 30 53 - Miscellaneous Cast-in-Place Concrete.   

1.03 REFERENCE STANDARDS: 

A. Applicable Standards:   

1. American Association of State Highway and Transportation Officials (AASHTO): 

a. T99 - The Moisture-Density Relations of Soils Using a 5.5-lb Rammer and a 12-

inch Drop. 

2. American Society for Testing and Materials (ASTM):  Equivalent AASHTO Standards 

may be substituted as approved by Engineer.   

a. C88 - Test Methods for Soundness of Aggregates by Use of Sodium Sulfate or 

Magnesium Sulfate.   

b. D75 - Practice for Sampling Aggregates.   

c. D698 - Test Method for Laboratory Compaction Characteristics of Soil Using 

Standard Effort (12,400 ft. lbf/ft3).  

d. D4253 - Test Methods for Maximum Index Density and Unit Weight of Soils using 

a Vibratory Table.   

e. D4254 - Test Method for Minimum Index Density and Unit Weight of Soils and 

Calculation of Relative Density.   

f. D4318 - Test Methods for Liquid Limit, Plastic Limit, and Plasticity Index of Soils. 

g. D6938 - Standard Test Methods for In-Place Density and Water Content of Soil and 

Soil-Aggregate by Nuclear Methods (Shallow Depth). 

3. Occupational Safety and Health Administration (OSHA): 

a. Part 1926 - Safety and Health Regulations for Construction. 

4. Oklahoma Department of Transportation 2019 Standard Specifications for Highway 

Construction.  

1.04 SUBMITTALS: 

A. Submit as specified in DIVISION 01. 

B. Includes, but not limited to, the following: 

1. Test results from laboratory testing of proposed borrow materials. 

2. Test results from laboratory testing of granular fill and pipe embedment materials. 

3. Erosion Control Plan 

1.05 QUALITY ASSURANCE: 

A. Sampling and Testing:   
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1. Tests to determine conformance with all requirements of this Specification for quality 

and properties of all Contractor-secured materials, including borrow materials (both on or 

off Site) proposed for use, shall be performed by an independent commercial laboratory 

retained and compensated by Contractor, and approved by Engineer.   

2. When incorporating materials into the Project, quality control testing will be performed 

during construction by a testing laboratory retained and compensated by Contractor.   

PART 2 -  PRODUCTS 

2.01 MATERIALS: 

A. Definitions and classifications of materials used in this Section are stated in PART 3 - 

EXECUTION this Section. 

2.02 FILL AND BACKFILL MATERIAL: 

A. Earth Backfill:  Use suitable material as specified in Section 31 20 00 - Site Preparation and 

Earthwork. 

B. Granular Fill:  Material shall be open-graded crushed stone No. 57 as determined by ASTM 

C33. 

PART 3 -  EXECUTION 

3.01 EXCAVATION:   

A. General:   

1. Excavate all materials found within the designated limits for excavation.   

2. Excavate by hand in areas where space and access will not permit use of machines. 

3. Perform excavation by any recognized method of good practice to complete the Work in 

the most expeditious manner in conformance with specified requirements.   

4. Take precautions to ensure no damage to existing facilities or equipment, or other work.   

5. All materials encountered, regardless of type, character composition and condition 

thereof, shall be considered "unclassified" for the purpose of payment.  Determine 

quantity of various materials to be excavated prior to submitting BID FORM (Section 00 

40 00 - Bid Form).  Rock encountered shall be handled at no additional cost to Owner.   

B. Make excavation area adequate to permit efficient erection and removal of forms and to 

provide minimum clearances for filling as indicated.   

C. Trim to neat lines where details call for concrete to be deposited against earth.   

D. Excavate by hand in areas where space and access will not permit use of machines.   

E. Notify Engineer immediately when excavation has reached the depth indicated.   

F. Where rock is encountered in a portion of a structural excavation and a non-rock material is 

encountered in an adjacent area of the same structural excavation, remove the rock to a 

minimum of 18 inches below the depth indicated for the structure's base and replace with 

structural fill.   

G. Restoring Overexcavation:   

1. Restore overexcavation of depth 6 inches or less as follows:   

a. For structures that are required to rest on undisturbed earth, restore with concrete.   

b. For structures that are required to rest on compacted granular fill base, restore with 

compacted granular fill.   

2. Restore uniform overexcavation of depth greater than 6 inches with structural fill.   
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3. Restore nonuniform overexcavation by excavating to a uniform depth.  Restore with 

granular material for depth less than 6 inches or with structural fill for depth more than 

6 inches.   

4. Perform at no extra cost to Owner.   

H. Blasting:   

1. Blasting will not be permitted. 

I. Sheeting and Bracing: 

1. Design, furnish, place, maintain, and subsequently remove, to the extent required, a 

system of temporary supports for cut and cover, open cut, or trench excavations, 

including bracing, dewatering, and associated items to support the sides and ends of the 

excavations where excavation slopes might endanger in-place or proposed improvements, 

extend beyond construction rights-of-way, or where specified or indicated. 

2. Provide on-Site prior to start of excavation in each section, and make such adjustments as 

are required to meet unexpected conditions. 

3. Space and arrange sheeting and bracing as required to exclude adjacent material and 

according to the stability of excavation slopes. 

4. Contractor shall make his own assessment of existing conditions including adjacent 

property, the possible effects of his proposed temporary works and construction methods, 

and shall select and design such support systems, methods, and details as will assure 

safety to the public, adjacent property, and the completed Work. 

5. Modify or relocate Underground Facilities, at no additional cost to Owner or Engineer, if 

existing Underground Facilities interfere with Contractor's proposed method of support. 

6. Employ caution in the areas of Underground Facilities, which shall be exposed by hand 

or other excavation methods acceptable to Owner. 

7. Perform sheeting, shoring, and bracing for trench excavation, for Underground Facilities, 

and for other purposes in accordance with the safety and protection requirements of the 

General Conditions. 

8. Provide sheeting, shoring, and bracing for trench excavation in the subgrade of the 

excavation to prevent movement of the main excavation support system. 

9. Provide shoring, sheeting, and bracing as indicated or specified to meet the following 

requirements: 

a. Prevent undermining and damage to all structures, buildings, Underground 

Facilities, pavements and slabs.   

b. Excavations shall be accomplished with vertical banks where necessary for 

construction activities or as indicated, and also within all limits of excavation noted 

on the Drawings. 

c. Design excavation support system and components to support lateral earth 

pressures, unrelieved hydrostatic pressures, utility loads, traffic and construction 

loads, and building and other surcharge loads to allow the safe and expeditious 

construction of the permanent structures without movement or settlement of the 

ground, and to prevent damage to or movement of adjacent buildings, structures, 

Underground Facilities, and other improvements.  The design shall account for 

staged removal of bracing to suit the sequence of concrete placement for permanent 

structures and backfill. 

d. Except as otherwise specified herein, shoring and sheeting materials may be 

extracted and reused at Contractor's option; however, Contractor shall remove and 

replace any existing structure or Underground Facility damaged during shoring and 

sheeting.  Remove sheeting and bracing as backfill progresses.  Fill voids left after 

withdrawal with sand or other approved material.   
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e. Where shoring and sheeting materials must be left in-place in the completed Work 

to prevent settlements or damage to adjacent structures or as directed by Resident 

Project Representative, backfill the excavation to within 3 feet below the finished 

grade and remove the remaining exposed portion of the shoring before completing 

the backfill.  If soldier piles and wood lagging are used for shoring, remove wood 

lagging to within 3 feet of finished grade in incremental steps of approximately 6 

inches as the backfill is constructed, or to Contractor's design if more stringent.  The 

location of all shoring and sheeting left in-place shall be documented on drawings 

and provided to Engineer and Owner. 

10. Contractor shall be solely responsible for proper design, installation, operation, 

maintenance, and any failure of any component of the system.  Review by Engineer of 

the design and data submitted by Contractor shall not relieve Contractor from full 

responsibility for errors therein or from the entire responsibility for complete and 

adequate design and performance of the sheeting and shoring system.   

11. Provision for Contingencies: 

a. The performance of the components of the support system shall be monitored for 

both vertical and horizontal movement at daily.   

b. A contingency plan or alternative procedure shall be provided for implementation, if 

the designed system does not adequately perform. 

c. The materials and equipment necessary to implement the contingency plan shall be 

kept readily available. 

12. Damages: 

a. Contractor shall document all existing damage to adjacent facilities and submit the 

information to Owner prior to performing any excavation.  Documentation shall 

include a written description, diagrams, measurements, and appropriate 

photographs. 

3.02 STOCKPILING:   

A. Stockpile in amounts sufficient for and in a manner to segregate materials suitable for the 

following:   

1. Topsoiling.   

2. Constructing fills.   

3. Structural fill.   

4. Waste only.   

B. Do not obstruct or prevent access to the following:   

1. Roads and driveways.   

2. Utility control devices.   

3. Ditches or natural drainage channels.   

4. Railroads.   

5. Indicated material storage (lay-down) areas.   

6. Indicated transmission lines and towers.   

C. Perform in a manner to avoid endangering the work, stability of banks or structures, or health 

of trees and shrubs to be saved.   

D. Maintain safe distance between toe of stockpile and edge of excavation or trench.   

E. Stockpile in other areas of the Site when adjacent structures, easement limitations, or other 

restrictions prohibit sufficient storage adjacent to the Work.  Off-Site areas, if required, shall 

be arranged for by Contractor at no additional cost to Owner.   
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3.03 DEWATERING:   

A. Control grading around excavations to prevent surface water from flowing into excavation 

areas.   

B. Drain or pump as required to continually maintain, including days not normally worked, all 

excavations and trenches free of water or mud from any source, and discharge to approved 

drains or channels.  Commence when water first appears and continue as required to keep 

excavation free of standing water during entire time excavation is open.   

C. Use pumps of adequate capacity to ensure rapid drainage of area, and construct and use 

drainage channels and subdrains with sumps as required.   

D. When water is found in the excavation due to Contractor negligence, remove unsuitable 

excessively wet subgrade materials and replace with approved compacted fill material as 

directed by Engineer and at no additional cost to Owner.   

E. Contractor shall submit a dewatering plan prior to beginning excavation.   

3.04 FILL:   

A. General:   

1. Place on stable, suitable subgrade approved by Engineer.   

a. Obtain Engineer's approval and remove all forms, unsuitable material, and debris 

from the subgrade or excavation area prior to commencing placement of any fill.   

b. Do not place snow, ice, or frozen earth in fill and do not place fill on a frozen 

surface.   

2. Place adjacent to structures only after concrete has attained 70% of design strength and, 

in the opinion of Engineer, a sufficient portion of the structure has been built to resist the 

imposed load.   

3. Place in layers of uniform thickness keeping the working surface of the entire area level.   

4. Place adjacent to structures simultaneously on all sides of structures.   

5. Exercise care in the use of heavy equipment in areas adjacent to structures.   

B. Granular Fill:   

1. Material shall be (crushed natural stone) (crushed rock) with the following gradation:   

 Sieve Size % Passing  

 (Square Openings) (By Weight) 

 1" 100  

 3/4" 90-100  

 3/8" 30-65  

 No. 4 5-25  

 No. 8 0-10  

 No. 16 0-5  

2. Gradation shall not vary from low limit on one sieve to high limit on adjacent sieve or 

vice versa.   

3. Sampling procedure shall conform to ASTM D75.   

4. Material shall not have a loss of more than 15% after 5 cycles when tested for soundness 

with sodium sulfate as described in ASTM C88.  

5. Place on prepared subgrade where granular fill is indicated as a base for concrete slabs on 

grade.   

6. Lifts for all granular fill placed shall not exceed 6 inches in loose layer thickness.   

7. Compact to 98% maximum relative density as determined by ASTM D4253 and ASTM 

D4254.   

C. Earthen (Cohesive) Fill:   

1. Includes suitable material from excavations and borrow areas.   
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2. Suitable material includes material that is free of debris, roots, organic matter, refuse, 

ashes, cinders, and frozen matter, and which is free of rock with any dimension greater 

than one-half the specified loose layer thickness.  

3. Unsuitable materials include all material that does not conform to the above or other 

materials that are determined by Engineer as too wet or otherwise unsuitable for 

providing a stable fill.   

4. That portion of material passing the No. 40 sieve shall have a liquid limit not exceeding 

40 and a plastic index not exceeding 25 when tested in accordance with ASTM D4318.   

5. The slope bounding the fill area, if steeper than six horizontal to one vertical (6:1), shall 

be stepped or serrated prior to placing the fill material as indicated.   

6. Material shall be friable sandy or silty clay containing sufficient fine material to provide a 

dense mass free of voids when compacted.  When impact compacted, these materials will 

produce a well-defined moisture-density relationship curve.   

7. Material shall not contain more than 10% by volume of rock and gravel and not contain 

particles with maximum dimension greater than one-half the depth of the layer to be 

compacted.   

8. Material for construction of dikes and impoundment liner shall not contain rock or gravel. 

9. Compact with approved equipment to a minimum of 95% of maximum dry density 

within the optimum moisture content range.  Optimum moisture and maximum density 

shall be determined by ASTM D698.   

10. Perform any wetting or drying of the material as required to obtain the specified density 

when compacted and to maintain specified moisture content range at the time of 

placement.   

D. Concrete:   

1. Includes all concrete used to restore bottom of excavation to proper elevation, and in 

concrete seal coats.   

2. Concrete shall be as specified in Section 03 30 53 - Miscellaneous Cast-in-Place 

Concrete.   

E. Borrow Materials:   

1. Refers to suitable materials obtained from sources, on site or off site, other than 

excavations or stockpiles available which are designated for use by this Contract.   

2. Borrow shall include all clearing, grubbing, excavating, handling and final disposal of 

materials as specified.  Use borrow, if required, to bring fill to lines and grades indicated.   

3. Borrow, if required, shall be furnished by the Contractor as specified without additional 

compensation.   

4. Grade on-site borrow areas to drain and to present a neat appearance.   

5. Seed and mulch surface of borrow area after grading.  Contractor will be held responsible 

for any erosion that occurs until a sturdy growth over a minimum of 98% of the area 

seeded is established.   

F. Compaction Testing:   

1. The method of in-place compaction testing including density and moisture content shall 

be as follows:   

a. Density - Cohesive materials: ASTM D6938.   

b. Density - Cohesionless materials:  ASTM D6938. 

c. Moisture Content:  ASTM D6938. 

2. The minimum frequency of in-place compaction testing including density and moisture 

content will be as follows:   
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a. At least one test for every 200 cubic yards of fill placed in trenches or surrounding 

structures.   

b. At least one test every 100 linear feet per lift along a roadway.   

c. At least one test for every 500 square feet where subgrade preparation for roadways, 

railroads, drives, and parking areas is being performed.   

d. At least one test for every 100 square feet per lift in structural fill.   

e. At least one test when Engineer suspects the quality of moisture control or 

effectiveness of compaction.   

3. Fill failing to meet required densities shall be removed or scarified and recompacted as 

necessary to achieve specified results.   

4. Removal of in-place material and replacement with approved new material will be 

required if scarifying and recompaction do not produce the required densities.   

G. Equipment:   

1. Compaction equipment shall conform to the following requirements and be subject to the 

approval of Engineer.   

a. Tamping Rollers:   

(1) May be towed or self-propelled.   

(2) Have staggered, uniformly spaced knobs or feet.  When fully loaded, they 

shall exert at least 250 psi on combined area of tamping feet in contact with 

ground.   

(3) Be equipped with cleaning fingers maintained at full length to prevent 

accumulation of material between feet.   

(4) Maintain all equipment in good repair.   

b. Pneumatic rollers:   

(1) Have two axles, not less than 9 wheels with pneumatic tires of equal size, 

diameter, and ply rating, a rigid steel frame, and a body suitable for ballast 

loading.  Tracking wheels shall overlap by a minimum of 1/4-inch.   

(2) Tires shall be uniformly inflated at all times.   

(3) May be self-propelled or towed.   

c. Vibratory rollers:   

(1) Have either one or two smooth-surfaced steel drums with a minimum 

diameter of 42 inches.   

(2) Have a minimum vibrating force of 300 pounds per cycle per inch of drum 

width.   

(3) Have a minimum vibrating frequency of 1,200 cycles per minute with a 

means of adjusting the resonance of the dynamic force. 

(4) May be self-propelled or towed.   

d. Power tampers shall be used for compaction of material in areas where it is 

impractical or unsafe to use heavy equipment, and as recommended by Engineer.  

e. Vibratory plate compactor may be used for compaction of sand and/or gravel 

material in areas where it is impractical or unsafe to use heavy equipment, and as 

recommended by Engineer.   

3.05 DISPOSAL OF WASTE MATERIALS AND DEBRIS:   

A. Waste Materials:   

1. Waste material includes all excess suitable materials and materials unsuitable for use in 

the Work.   

2. Remove unsuitable materials from work area as excavated.   

3. Deposit waste materials off site at location approved by Engineer.   
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4. Keep excess suitable material segregated from unsuitable waste in the waste disposal 

area.   

5. Grade waste areas and leave them free draining and with an orderly and neat appearance.   

6. Seed and mulch waste areas after grading.  Contractor will be held responsible for any 

erosion that occurs until a sturdy growth over a minimum of 98% of the area seeded is 

established.   

B. Debris:   

1. Dispose of debris from clearing and grubbing (and demolition) at a location off the Site 

as arranged for by Contractor at no additional cost to Owner.   

2. Contractor may claim and salvage any timber or other debris which he may consider of 

value but shall not delay in any manner either this Contract or other work with salvaging 

operations.   

 

END OF SECTION 31 23 16 
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SECTION 31 23 33.03 – TRENCHING AND BACKFILLING FOR UTILITIES 

PART 1 -  GENERAL 

1.01 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental 

Conditions, and Division 01 Sections, apply to this Specification Section. 

1.02 SUMMARY: 

A. This Section includes:   

1. Excavation, sheeting, bracing, and all operations necessary for the preparation of trenches 

for bedding of pipes and pipe appurtenances, conduit, and buried cable.   

2. Pipe embedments and encasements.   

3. Backfilling of trenches.   

B. Related Work Specified Elsewhere:   

1. Section 31 20 00 - Site Preparation and Earthwork.   

2. Section 31 23 16 - Excavation and Filling for Structures. 

3. Section 03 30 53 – Miscellaneous Cast-in-Place Concrete.   

1.03 REFERENCE STANDARDS: 

A. Applicable Standards:   

1. American Association of State Highway and Transportation Officials (AASHTO):   

a. M147 - Materials for Aggregate and Soil-Aggregate Subbase, Base and Surface 

Courses.   

b. T99 - The Moisture-Density Relations of Soils Using a 5.5-Pound Rammer and a 

12-Inch Drop.   

c. T104 - Soundness of Aggregate by Use of Sodium Sulfate or Magnesium Sulfate.   

2. American Society for Testing and Materials (ASTM):   

a. D4253 - Test Method for Maximum Index Density of Soils Using a Vibratory 

Table.   

b. D4254 - Test Method for Minimum Index Density and Unit Weight of Soils and 

Calculation of Relative Density.   

3. Occupational Safety and Health Administration (OSHA): 

a. Part 1926 - Safety and Health Regulations for Construction. 

4. Oklahoma Department of Transportation 2019 Standard Specifications for Highway 

Construction.  

1.04 SUBMITTALS: 

A. Submit as specified in DIVISION 01.   

B. Includes, but not limited to, the following:   

1. Concrete Submittals as specified in Section 033053 – Miscellaneous Cast-in-Place 

Concrete.   

C. Where selecting an option for excavation, trenching, and shoring in compliance with local, 

state, or federal safety regulations such as "OSHA Part 1926" or successor regulations, which 

require design by a registered professional engineer, submit (for information only and not for 

Engineer approval) the following: 

1. Copies of design calculations and notes for sloping, benching, support systems, shield 

systems, and other protective systems prepared by or under the supervision of a 

professional engineer legally authorized to practice in the jurisdiction where the Project is 

located. 
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2. Documents provided with evidence of registered professional engineer's seal, signature, 

and date in accordance with appropriate state licensing requirements. 

1.05 QUALITY ASSURANCE: 

A. Sampling and Testing:   

1. Tests to determine conformance with all requirements of this Specification for quality 

and properties of all Contractor-secured materials, including borrow materials (both on or 

off Site) proposed for use, shall be performed by an independent commercial laboratory 

retained and compensated by Contractor, and approved by Engineer.   

2. When incorporating materials into the Project, quality control testing will be performed 

during construction by a testing laboratory retained and compensated by Contractor.   

PART 2 -  PRODUCTS 

2.01 GRANULAR PIPE EMBEDMENT: 

A. Material:   

1. Embedment materials for water and sewer lines shall have a maximum aggregate size of 

3/4 inch and be crushed aggregate conforming the requirements of ASTM Class 67 stone. 

2. Gravel or crushed stone which shall not have a loss of more than 15% after five cycles 

when tested for soundness with sodium sulfate as described in AASHTO T104. 

2.02 TRENCH STABILIZATION MATERIAL: 

A. Material shall:   

1. Conform to Type A Aggregate Base Course as specified in the Oklahoma Department of 

Transportation 2019 Standard Specifications for Highway Construction. 

2.03 CONCRETE: 

A. Concrete and reinforcing steel shall conform to applicable requirements of Section 03 30 53 – 

Miscellaneous Cast-in-Place Concrete and Section 32 13 13 – Concrete Pavement.   

2.04 TRENCH BACKFILL MATERIALS: 

A. Obtain from the following:   

1. Trenches and other excavations included in this Contract.   

2. Borrow from location off Site.   

3. As specified for pipe embedment.   

4. Combination of above.   

B. Free from organic matter, refuse, ashes, cinders, frozen, gravel, rock or shale greater than 3”, 

or other unsuitable material.   

C. Contain sufficient fine materials to provide a dense mass free of voids and capable of 

satisfactory compaction.   

D. Have moisture content enabling satisfactory placement and compaction.   

E. Blended or otherwise processed to provide required gradation and moisture content. 

F. Granular Backfill:  Under paved surfaces and where indicated on the Drawings, granular 

backfill meeting the material and compaction requirements of Type A Aggregate Base Course, 

as specified by the Oklahoma Department of Transportation 2019 Standard Specifications for 

Highway Construction.  ASTM Class 67 stone may be used in leui of Type A Aggregate Base 

Course to within six inches (6”) of the pavement subgrade.   
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G. Flowable Fill:  Trench backfill shall be flowable fill for all trenches indicated on Contract 

Documents to a point 2 feet beyond the edge of the public pavement, and for all portions of 

trenches running parallel to and within 2 feet of the edge of the public pavement.  Flowable Fill 

shall meet the requirements of Flowable Select Material as specified in the Oklahoma 

Department of Transportation 2019 Standard Specifications for Highway Construction. 

H. Whenever, in the opinion of the Engineer, the material excavated from the trenches is not 

suitable for backfilling, or there is a deficiency of material suitable for backfilling, the 

Contractor shall provide suitable material. The Contractor shall remove all excess excavated 

materials and shall dispose of them at locations provided by the Contractor.  

PART 3 -  EXECUTION 

3.01 TRENCHING: 

A. Equipment and Methods:   

1. Types of Equipment and methods may be at Contractor's option, where structures or 

other facilities are not endangered.   

2. Equipment and methods shall be subject to approval of jurisdictional agency where 

stability or usefulness of other facilities may be impaired.   

3. Perform by hand methods when required to save or protect trees, culverts, utilities, or 

other structures above or below ground.   

4. Maximum length of open trench shall be limited to 50 feet in advance and to 30 feet 

behind pipe installation, except as approved.   

B. Side Walls:   

1. Make vertical or slope within specified trench-width limitations below a horizontal plane 

12 inches above top of pipe.   

2. Vertical or sloped (stepped) as required for stability, above a horizontal plane 12 inches 

above top of pipe.   

3. Sheet and brace where necessary.  Conform to applicable requirements of Section 31 23 

16 - Excavation and Filling for Structures. 

4. Excavate without undercutting.   

C. Trench Depth:   

1. Depth shall be sufficient to provide the minimum bedding requirements for the pipe 

being placed.   

2. Do not exceed the indicated depth where conditions of bottom are satisfactory.   

3. Increase depth as necessary to remove unsuitable supporting materials. 

4. Minimum depth to top of pipe shall be: 

a. 36-inch for 6 and 8-inch diameter water lines 

b. 48-inch for 12-inch diamter water lines.   

D. Trench Bottom:   

1. Protect and maintain when suitable natural materials are encountered.   

2. Remove rock fragments and materials disturbed during excavation or raveled from trench 

walls.   

3. Restore to proper subgrade with trench-stabilization material or timber mat topped with 

trench-stabilization material when overexcavated: 

a. Payment shall be in accordance with the Unit Price stipulated in the Agreement for 

authorized replacement of unsuitable materials.   

b. Correct, at no additional cost to Owner, when trench is overexcavated without 

authority or to stabilize bottom rendered unsuitable through negligence or improper 

operations.   
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c. Placement of Trench Stabilization Material:   

(1) Compact in lifts not exceeding 6-inch loose thickness:   

(a) With pneumatic or vibratory equipment.   

(b) To density specified for granular pipe embedment.   

E. Trench Width:   

1. Excavate trench to a width which will permit satisfactory jointing of the pipe and 

thorough tamping of the bedding.   

2. Minimum Trench Width:  

a. Above Centerline of Pipe:   

Nominal Pipe Size  Min. Trench Width  

For pipe sizes 12” and less Outside Diameter (OD) +12” 

 

b. Below Centerline of Pipe:   

Nominal Pipe Size                      Min. Clearance from Pipe Walls       

For pipe sizes 12” and less 6”      

 

3. Maximum Trench Width: 

a. Below a plane 12 inches above top of pipe (or as defined by top of pipe 

embedment).    

Nominal Pipe Size           Max. Trench Width       

For pipe sizes 12” and less                Outside Diameter (OD) + 24” 

 

b. Above plane defined in "a", no maximum limit.   

c. Maximum trench-width limitations shall apply beginning 3 feet from manhole or 

structure walls.   

d. Maximum trench-width shall be as near the minimum specified as can be controlled 

by construction equipment and methods used. 

e. Correct when overexcavated at no additional cost to Owner: 

(1) Use stronger pipe or higher class embedment.   

(2) Obtain approval of Engineer before proceeding.   

F. Trenching in Fill Areas:  Perform trenching in fill areas only after compacted fill has reached 

an elevation of not less than 1 foot above the top of the pipe.   

G. Test Pits:   

1. Excavate test pits sufficiently in advance of trenching to enable adequate planning of 

construction procedure.   

2. Locate as follows:   

a. Where unstable material is suspected that may require special protective measures.   

b. Where groundwater may require special handling methods.   

c. Where indicated or otherwise approved.   

d. Where interference or conflict with other utilities or structures could affect 

alignment of pipe.   

3. With lateral dimension not less than minimum trench width specified for location 

excavated.   

4. To depth required to obtain information desired.   

3.02 PIPE EMBEDMENTS AND ENCASEMENTS: 

A. Granular Pipe Embedment:   

1. Place granular embedment as follows:   
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a. Level bottom layer at proper grade to receive and uniformly support pipe barrel 

throughout its length.   

b. Form depression under each joint so that no part of bell or coupling is in contact 

with trench when pipe is placed in position.   

c. Add second layer simultaneously to both sides of the pipe with care to avoid 

displacement.   

d. Complete promptly after completion of jointing operations and approval to 

proceed.   

e. Substitute for any part of earth backfill to within 2 feet of final grade at Contractor's 

option.   

2. Compact granular bedding as follows:   

a. In lifts not exceeding 12 inches in compacted depth.   

b. Rod, spade, or use pneumatic or vibratory equipment: 

(1) As required to obtain not less than 90% relative density as determined by 

ASTM Method D4253 and D4254.   

(2) Throughout depth of embedment.   

B. Cut-Off Walls or Impervious Trench Checks:  Include impervious clay cut-off walls as 

indicated.   

1. Compact to 95% of maximum density at optimum moisture content as determined by 

AASHTO T99.   

C. Earth Pipe Embedment: 

1. Include earth pipe embedment as indicated.   

2. Use at impervious trench checks.   

3. Shape trench bottom to fit the pipe and backfill throughout depth of trench with 

compacted impervious materials.   

3.03 BACKFILLING: 

A. Placement:   

1. Complete promptly after approval to proceed: 

a. Upon completion of pipe embedment.   

2. Use hand methods to a horizontal plane 12 inches above top of pipe-bell.   

3. Use approved mechanical methods where hand backfill is not required.   

4. Place in layers of thickness within compacting ability of equipment used.   

5. Until compacted depth over pipe exceeds 3 feet, do not drop fill material over 5 

feet.  Then distance may be increased 2 feet for each additional 1 foot of cover.  Backfill 

pipe trenches in layers of 6 to 12 inches.   

B. Compaction:   

1. Perform at moisture content necessary to achieve required results with equipment used.   

2. Perform with spreading equipment supplemented by hand-operated equipment and rollers 

as required to obtain density specified.   

3. Accomplish without inundation or flooding.   

4. Achieve following densities:   

a. Unless otherwise specified, adequate to prevent future settlement.   

b. Under driveways, streets, alley-ways, parking lots or other traveled corridors:   

AASHTO T99    

Top 12 inches                    98%                           

Remainder of depth           95%                           
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5. Backfill failing to meet required densities shall be removed or scarified and recompacted 

as necessary to achieve specified results.   

3.04 CHANNEL EXCAVATION: 

A. Conform to applicable requirements of Section 312000 - Site Preparation and Earthwork.   

B. Maintain area drainage during construction.   

C. Complete channel protection expeditiously following excavation.   

3.05 FIELD QUALITY CONTROL: 

A. Compaction:  Contractor will, through services of an independent laboratory, test all trench-

stabilization material, granular pipe embedment, earth-pipe embedment, clay cut-off walls, and 

trench backfill to determine conformance with specified moisture- density relationships: 

1. Method of test will be as specified in Section 312000 - Site Preparation and Earthwork, 

PART 3.   

 

END OF SECTION 31 23 33.03 
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SECTION 32 91 00 – RIGHT-OF-WAY RESTORATION 

PART 1 - GENERAL 

1.01 RELATED DOCUMENTS: 

A. Drawings and general provisions of the Contract, including General Conditions, Supplemental 

Conditions, and Division 01 Sections, apply to this Specification Section. 

1.02 SUMMARY:  This Section covers restoration of the right-of-way and any other areas disturbed 

by the Contractor in the performance of their work. 

1.03 SUBMITTALS: 

A. Submit as specified in Division 01. 

B. Compliance Submittals: 

1. Include, but not limited to, the following: 

a. Certification from vendor that seed meets requirements of these Specifications. 

b. Seed mix showing purity and germination of each seed type and total pounds of 

seed required per acre. 

PART 2 - PRODUCTS 

2.01 SEED, SOD, MULCH, AND JUTE NETTING: As specified in section 32 92 00 - Seeding and 

Sodding. 

PART 3 - EXECUTION 

3.01 RIGHT-OF-WAY RESTORATION:  Following line construction activities, remove 

construction roads and restore right-of-way as follows: 

A. All ruts in existing roads shall be filled and compacted in 6-inch lifts and the roads graded to 

approximately the original contours. 

B. Construction roads and ruts in agricultural and forest land shall be plowed and disked to 

remove any hard compacted areas and shall be graded to approximately the original contours. 

C. The area within all disturbed areas shall be finish graded to the original ground contours.  

Dockets, swales, and high points shall be graded, using hand methods where necessary, to 

provide an unconcentrated flow of runoff around foundations and through structures. 

D. Topsoil: 

1. Place topsoil over areas disturbed by construction and all other activities associated with 

the Project. 

2. Distribute over required areas without compaction other than that obtained with 

spreading equipment. 

3. Place to the extent material is available within the following limits: 

a. Not less than 4 inches in depth. 

b. Do not exceed 6 inches in depth. 

E. Shape and grade to match contours of adjacent areas and permit good natural drainage. 

F. Remove all rocks greater than 2” in diameter from the surface.  

G. Maintenance and Repair: 

1. Maintenance:  Protect newly topsoiled areas from actions of the elements. 

2. Correction of Settlement:  Contractor is responsible for correcting settlement more than 

12 inches and damages created thereby within one year after acceptance of the Work. 

3. Make repairs within 10 days from and after due notification by Owner of embankment or 

backfill settlement and resulting damage. 
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4. Make own arrangements for access to the Site for purposes of repair. 

END OF SECTION 32 91 00   
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SECTION 32 92 00 – SEEDING AND SODDING 

PART 1 -  GENERAL 

1.01 SUMMARY: 

A. This Section includes seedbed preparation, seeding, sodding, mulching, and fertilizing of areas 

indicated and/or disturbed by Contractor's construction activities.  

1.02 REFERENCES: 

A. Applicable Standards:  

1. Oklahoma Department of Transportation 2019 Standard Specifications for Highway 

Construction.  

1.03 SUBMITTALS:  

A. Certificates:  Includes, but not limited to, the following:  

1. Seed shall be accompanied by certificate from vendor that seed meets requirements of 

these Specifications.  

2. Fertilizer shall be accompanied by certificate from vendor that fertilizer meets 

requirements of these Specifications.  

PART 2 -  PRODUCTS 

2.01 FERTILIZER:  

A. Fertilizer shall be an inorganic commercial grade.  

1. Uniform in composition.  

2. Free flowing and suitable for application with approved equipment.  

B. Deliver to Site in labeled bags or containers.  

2.02 SEED:  

A. Seed shall conform to all applicable laws of the State of Oklahoma.  

B. Seed shall be labeled according to the U.S. Department of Agriculture (USDA) Federal Seed 

Act and shall be furnished in containers with tags showing seed mixture, purity, germination, 

weed content, name of seller, and date on which seed was tested.  

1. Seed mixture shall be applied at the following rate (in lbs/acre) and shall have a 

minimum of 98% pure seed and 85% germination by weight, and shall contain no more 

than 1% weed seeds. 
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2. Moldy seed or seed that has been damaged in storage shall not be used. 

2.03 MULCH:  

A. Vegetative Mulch:  Mulch shall be straw from stalks of wheat, rye, oats, or hay from fields of 

timothy, redtop, bromegrass, or other approved materials, and shall be partially 

decomposed.  Mulch shall be free of noxious and undesirable seed and material.  

B. Tackifiers:  

1. Asphalt Emulsion:  Conform to ASTM D977, Type SS-1.  

2. Organic Glue:  Hydrobond as manufactured by Erosion Control Products or approved 

equal.  

C. Wood Cellulose Fiber:  

1. Fiber shall be produced from nonrecycled wood such as wood chips or similar wood 

materials and shall be of such character that the fiber will disperse into a uniform slurry 

when mixed with water.  Fiber shall not be produced from sawdust or from paper, 

cardboard, or other recycled materials.  

2. Mulch shall not contain germination or growth inhibiting ingredients.  

3. Mulch shall be dyed an appropriate color to aid in visual inspection.  

4. Mulch material shall be easily and evenly dispersed when agitated in water.  

5. Supply in packages of not more than 100 pounds gross weight, and be marked by the 

manufacturer to show the air dry weight content of the wood cellulose fiber.  

6. Mulch shall not be water-soluble and shall comply with the following properties:  

a. Moisture content, 15% maximum.  

b. Organic matter - wood fiber (oven-dried basis), 90% maximum.  

c. pH:  4.3 to 8.5.  

d. Water holding capacity (grams of water/100 grams fiber), minimum:  1,000.  

7. Submit wood cellulose fiber material and application rates for approval by Engineer.  

2.04 EROSION-CONTROL BLANKETS:  

A. Jute Netting:  
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1. Netting shall consist of a uniform, open, plain weave mesh of smolder-resistant, 

unbleached single jute yarn.  

2. Yarn shall be of loosely twisted construction and shall not vary in thickness by more than 

one-half its normal diameter.  

3. Jute mesh shall be furnished in rolled strips and shall be as follows:  

a. Minimum width of 42 inches.  

b. 76 warp ends per width (tolerance +3).  

c. 41 weft ends per yard (tolerance +3).  

d. Weigh not less than 0.9-pound per square yard.  

4. Staples shall be of No. 11 gage, or heavier, steel wire, "U" shaped and not less than 6 

inches in length with a crown of 1 inch.  

5. Submit jute netting material sample and installation instructions for approval by 

Engineer.  

B. Erosion-Control Fabric:  

1. Fabric shall be "Hold Gro" erosion-control fabric as manufactured by Gulf States Paper 

Corporation or Engineer approved equal.  

2. Fabric shall be furnished in rolled strips with a 4-foot minimum width and an area of 200 

square yards.  

3. Approximate weight of fabric shall be 0.2-pound per square yard.  

4. Staples shall be of No. 11 gage or heavier steel wire, "U"-shaped and not less than 6 

inches in length with a 1-inch crown.  

2.05 SOD:  

A. Sod shall be densely rooted Bermuda sod, live, fresh, and uninjured.  

B. Sod shall be relatively free of weeds or other undesirable plants.  

C. Cut sod in strips of uniform thickness with a minimum thickness of one and 1/2-inch.  

1. Each strip shall contain at least one-half (1/2) but not more than one square yard.  

2. Strips shall be not less than 12 inches in width.  

D. At the time of sodlifting, the top growth shall not exceed 3 inches in length.  

E. Moisten sod to depth at which it is to be cut when stripped during dry periods.  

PART 3 -  EXECUTION 

3.01 SEEDBED AND SODBED PREPARATION:  

A. Dispose of any growth, rocks, or other obstructions which might interfere with tilling, seeding, 

sodding, or later maintenance operations.  

B. Thoroughly loosen and pulverize topsoil to a depth of at least 3 inches.  Minimum depth of 

topsoil at seeded areas shall be 4 inches.  

C. Maintain tilled areas until seeded and mulched, or sodded to provide a smooth area with no 

gullies or depressions.  

3.02 APPLICATION - FERTILIZER: 

A. Apply fertilizer at the rate of 800 pounds per acre to properly prepared seedbeds and areas that 

are to receive sod.  

B. Incorporate fertilizer into the soil to a depth of at least 2 inches by discing, harrowing or 

raking.  Fertilizer may be applied hydraulically on slopes 2 horizontal to 1 vertical or 

steeper.  If fertilizer is applied hydraulically to these slopes, incorporation into the soil will not 

be required.  
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3.03 APPLICATION - SEED: 

A. Dry Seeding:  Accomplish sowing by use of approved equipment, having drills no more than 4 

inches apart.  

1. Drill seed to an average depth of 1/2-inch.  

2. Overlap successive seed strips to provide uniform coverage.  Repeat where skipped areas 

appear after a show of green.  

3. Cover seed with soil to an average depth of 1/4-inch by raking or other approved 

methods.  

B. Hydraulic Seeding:  Mix seed with water and constantly agitate.  Do not add seed to water 

more than 4 hours before application.  

1. On slopes flatter than 2 horizontal to 1 vertical, apply seed separately from 

fertilizer.  Mechanically incorporate fertilizer into the soil prior to seeding 

activities.  Cover seed with either hydraulic mulch or soil.  If hydraulic mulching is not 

used, cover seed with soil to an average depth of 1/4-inch by raking or other approved 

methods.  

2. On slopes 2 horizontal to 1 vertical and steeper, seed and fertilizer may be applied in a 

single operation.  Incorporation into the soil will not be required.  Hydraulic mulching 

will be required.  

3.04 APPLICATION - MULCH: 

A. Mulch cover shall consist of straw from threshed rice, oats, wheat, barley, or rye; of wood 

excelsior; or of hay obtained from various legumes or grasses, such as lespedeza, clover, vetch, 

soybeans, bermuda, carpet sedge, bahia, fescue, or other legumes or grasses; or a combination 

thereof. Mulch shall be dry and reasonably free from Johnson grass or other undesireable 

plants, and shall not be excessively brittle or in an advanced state of decomposition.  

B. Apply a mulch covering to all seeded areas within 24 hours after seeding.  Mulch not required 

on areas that are to be covered by an excelsior blanket or by an erosion-control fabric.  Jute 

netting alone will not be considered an erosion-control fabric.  

C. Apply mulch at the rate of 2 tons per acre by means of a mechanical spreader or other 

approved methods.  

D. Immediately following the application of the mulch, water the seeded area in one watering, at a 

rate of 20.4 M gallons per acre.  Perform so as not to cause erosion or damage to the seeded 

surface.  

E. After the initial watering, water such that, in conjunction with rainfall, the seeded areas receive 

a minimum of 20.4 M gallons per acre per week for a minimum of four weeks. 

3.05 APPLICATION - EROSION CONTROL: 

A. Install netting erosion-control fabric where indicated.  Install erosion-control fabric 

immediately following seeding operations.  

B. Roll erosion-control fabric loosely over the required areas.  Lifting and stretching of the 

material will not be permitted.  

C. Secure erosion-control fabric by staples spaced as per manufacturer's recommendations.  

D. Lap joints in the direction of water flow with at least a 4-inch overlap.  

E. Any seeded or mulched areas disturbed by the installation of the erosion-control fabric shall be 

repaired at the Contractor's expense.  

3.06 APPLICATION - SOD: 
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A. Prior to placing sod, the soil surface shall be worked until it is relatively free from debris, 

washes, gullies, clods, and stones.  Surface shall be worked to a depth of not less than 3 inches 

with a disk, tiller, or other equipment approved by the Engineer.  

B. Fertilizer shall be placed prior to placement of sod.  

C. Handle sod with care to prevent loss of native soil from roots.  

D. Do not use frozen sod.  

E. Do not place sod during a drought ,except as authorized by Engineer.  

F. Do not place sod on frozen ground.  

G. Sod shall be moist at the time it is placed.  

H. Lay sod strips along contour lines, by hand, commencing at the base of the area to be sodded 

and working upward.  

1. Carefully lay sod to produce tight joints.  

2. Stagger transverse joints of sod strips.  

I. Firm, water, and refirm sod immediately after it is placed.  

1. Accomplish firming by application of a smooth-wheel roller weighing not less than 60 or 

more than 90 pounds per linear foot of roller.  

2. Immediately following the installation of the sod, water the area in one watering, at a rate 

of 20.4 M gallons per acre, and do so weekly for a period of three weeks.  Perform so as 

not to cause erosion or damage to the sodded area.  

J. On slopes of 3 horizontal to 1 vertical and steeper, anchor sod by wooden pegs after sod has 

been firmed.  

1. Pegs shall be 1/2-inch by 12 inches, driven into the ground on about 2-foot centers.  

2. Top of peg after driving shall be not less than 1/2-inch but not more than 1 inch above top 

of sod.  

3.07 MAINTENANCE:  

A. Mow grass to a height of 2 inches whenever average height of grass exceeds 5 inches.  

B. Remove weeds by approved chemical treatment.  

C. Erect and maintain signs or barricades to exclude traffic from seeded or sodded areas.  

D. Seeded Areas:  Perform maintenance for a period of three months after planting unless the 

desired cover is obtained in a shorter time and the shortening of the period of Contractor's 

responsibility is authorized.  

1. Water as required by good practice during the three-month maintenance period or until 

accepted by Engineer.  

2. Prior to acceptance, repair at Contractor's expense any portion of the seeded surface 

which becomes gullied or otherwise damaged, or destroyed.  

3. To be acceptable, seeded areas shall have a good, uniform color and sturdy growth with 

no bare soil spots, over a minimum of 98 percent of the area seeded.  

E. Sodded Areas:  Perform maintenance for a period of three months after planting unless the 

desired cover is obtained in a shorter time and the shorter period of Contractor's responsibility 

is authorized by Engineer.  

1. Thoroughly water sodded areas daily for a period of 15 days after placing.  

2. Maintain sod in good live condition.  Prior to acceptance, replace any sod not in good 

growing condition with fresh live sod.  

3. Water thoroughly whenever sod shows evidence of excessive drying until sod is 

accepted.  

4. To be acceptable, sodded areas shall have a good, uniform color and sturdy growth with 

no bare soil spots, over a minimum of 98 percent of the area sodded.  
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END OF SECTION  32 92 00 
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